ADDENDUM NUMBER 1 US 90 (I-49 SOUTH) ALBERTSON'S PARKWAY TO AMBASSADOR CAFFERY DESIGN-BUILD PROJECT (H.010620) REQUEST FOR QUALIFICATIONS

RFQ Section Number	Change					
Section 2.2	DELETE:					
	2.2 PROC	UREMENT SCHEDULE				
	The following represents the current schedule for the procurement. The schedule is subject to change at the discretion of the LA DOTD.					
		Activity	Due Date			
		Issue Request for Qualifications	May 7, 2013			
		Final Date for Receipt of Proposer's Questions	May 28, 2013			
		Issue Date for Final Addendum and/or Answers to Proposer's Questions	June 4, 2013			
		Statement of Qualifications Due Date	June 11, 2013			
		Short-List Announced	July 10, 2013			
		Issue Draft Request for Proposals	August 1, 2013			
		Issue Final Request for Proposals	September 10, 2013			
		Technical Proposal Due Date	October 29, 2013			
		Price Proposal Due Date	November 12, 2013			
		Open Price Proposals	December 12, 2013			
		Award	December 27, 2013			
		Contract Execution and Notice to Proceed	January 31, 2014			

RFQ Section Number	Change				
	ADD: 2.2 PROCUREMENT SCHEDULE The following represents the current schedule for the procurement. The schedule is subject to chang at the discretion of the LA DOTD.				
	Activity	Due Date			
	Issue Request for Qualifications	May 7, 2013			
	Final Date for Receipt of Proposer's Questions	June 6, 2013			
	Letter of Interest due date	June 11, 2013			
	Issue Date for Final Addendum and/or Answers	June 13, 2013			
	to Proposer's Questions				
	Statement of Qualifications Due Date	June 21, 2013			
	Short-List Announced	July 10, 2013			
	Issue Draft Request for Proposals	August 1, 2013			
	Issue Final Request for Proposals	September 10, 2013			
	Proposal Due Date	November 12, 2013			
	Open Price Proposals	December 12, 2013			
	Award	December 27, 2013			
	Contract Execution and Notice to Proceed	January 31, 2014			