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DOTD FORM: 24-102 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 
Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but 
do not remove Section title and number. 
ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 
DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  
Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

1. Contract title as shown in the advertisement Entity Contract for Doucet Road Sidewalks, Lafayette Parish 

2. Contract number(s) as shown in the advertisement 4400027760 

3. State Project Number(s), if shown in the advertisement H.014509.5 

4. Prime consultant name (as registered with the Louisiana 
Secretary of State where such registration is required by law) Bonton Associates L.L.C. 

5. 
Prime consultant license number (as registered with the 
Louisiana Professional Engineering and Land Surveying Board 
(LAPELS) if registration is required under Louisiana law) 

E.F. 0005011 

6. Prime consultant mailing address 232 Third Street, Suite 100, Baton Rouge, LA 70801 

7. Prime consultant physical address (existing or to be established, 
if location is used as an evaluation criteria) 232 Third Street, Suite 100, Baton Rouge, LA 70801 

8. Name, title, phone number, and email address of prime 
consultant’s contract point of contact 

Marcus Bonton, PE (LA #40389) 
Principal 
225-706-0975 
marcus@bontonassociates.com  

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 

Marcus Bonton, PE (LA #40389) 
Principal 
225-706-0975 
marcus@bontonassociates.com  

mailto:marcus@bontonassociates.com
mailto:marcus@bontonassociates.com
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10. 

This is to certify that all information contained herein is accurate 
and true, and that the team presently has sufficient staff to 
perform these services within the designated time frame. By 
submitting this proposal, proposer certifies that it is not engaged 
in a boycott of Israel and it will, for the duration of its contract 
obligations, refrain from a boycott of Israel. Proposer also 
certifies and agrees that the following information is correct: In 
preparing its response, the proposer has considered all 
proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or 
commercial treatment of any subcontractor or supplier, refused 
to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or 
entity that is engaging in commercial transactions in Israel or 
Israeli-controlled territories, with the specific intent to accomplish 
a boycott or divestment of Israel. The proposer also has not 
retaliated against any person or other entity for reporting such 
refusal, termination, or commercially limiting actions. DOTD 
reserves the right to reject the response of the bidder or 
proposer if this certification is subsequently determined to be 
false, and to terminate any contract awarded based on such a 
false response. 

Signature (shall be the same person as #9): 
 
 
 
___________________________________________________ 
Date: August 29, 2023 (due date) 

11. 
If a Disadvantaged Business Enterprise (DBE) goal has been set 
for this advertisement, indicate which firm(s) will be used to meet 
the DBE goal and each firm(s)’ percentage. 

DBE GOAL = 0% 
Bonton Associates: 75% 
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12. 

Past Performance Evaluation Discipline Table: As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must 
total 100% for each past performance evaluation discipline, as well as the overall total percent of the contract. 
 
The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-
Way, CPM, ITS, Appraiser and Other (please specify). 

Past Performance 
Evaluation Discipline(s) 

% of Overall 
Contract 

Bonton  
Associates 

Sigma Consulting 
Group Firm C Firm D Firm E Each Discipline 

must total to 100% 

Road 75% 100% 0% N/A N/A N/A 100% 
Survey  25% 0% 100% N/A N/A N/A 100% 
        
        
        
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 75% 25% N/A N/A N/A  
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13. 
Firm Size: For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the 
total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job 
classification list, specify “Other (xxxx)” and include the classification title inside the parentheses. The DOTD Job Classification(s) to be used can be found at the 
following link: http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf 

Firm name DOTD Job Classification Number of personnel  
committed to this contract 

Total number of personnel 
available in this DOTD Job 
Classification (if needed) 

Bonton Associates 
Principal 1 3 
Engineer 3 4 
Engineer Intern - 4 

Sigma Consulting Group 
 

Principal - 1 
Supervisor-Engineer 1 5 
Engineer - 7 
Engineer Intern - 4 
CADD Operator 1 3 
CADD Technician - 3 
Surveyor 1 1 
Instrument Man 2 2 
Rodman 1 1 
Sr. Technician - 1 
Clerical - 4 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf
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ORGANIZATIONAL 
CHART 
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14.  

Organizational Chart: Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of 
project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD job classification 
identified in Section 13. If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic engineering analysis by placing an asterisk next to 
their name. Include the certificates required by the Traffic Engineering Process and Report Training Requirements article of the Advertisement in Section 20.  
It is acceptable to use an 11x17 format for Section 14. 

 
  

 

LaDarien Beene, PE, PTOE 
Project Manager 

Marcus Bonton, PE 
Principal, Engineer of Record 

Jaylen Scott 
Designer 

Da’Shaun Dotson 
Designer 

LAND SURVEY SERVICES 
Sigma Consulting Group 
Robert Lear, Jr., PE, LSI 

Land Survey Principal 
Jace Ricard, PLS 

Land Survey Manager 
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15. 
Minimum Personnel Requirements: Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum 
Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR. Make sure the P.E. discipline is 
also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil if meeting that MPR. 

MPR No. 
Do not insert 
wording  
from ad 

Personnel being used to meet the 
MPR (Individual(s) may not 
satisfy more than one MPR 
unless specifically allowed by 
Attachment B of the 
advertisement) 

Firm employed by Type of license / certification  
& number 

 
State of 
license 

License / 
certification 
expiration date 

1, 2, 3 Marcus Bonton, PE Bonton Associates Registered Professional Engineer #40389 (Civil) LA 09/30/2024 

1, 2  LaDarien Beene, PE, PTOE Bonton Associates 
Registered Professional Engineer #45333 (Civil) 

Registered Professional Transportation 
Operations Engineer #500062 

LA 

US 
 

09/30/2023 

08/03/2024 
 

4 Jace Ricard, PLS Sigma Consulting Group Registered Professional Land Surveyor #5205 LA 09/30/2023 
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STAFF EXPERIENCE 



 

Louisiana DOTD Contract No. #4400027760      
 

7 

16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not 
identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 pages per person. Any certificates 
required by the advertisement are to be placed in Section 20. 

Firm employed by   Bonton Associates LLC 
Name Marcus Bonton, PE Years of relevant experience with this employer 2 
Title Transportation Principal Years of relevant experience with other employer(s) 12 
Degree(s) / Years / Specialization BS / 2008 / Civil Engineering 
Active registration number / state / expiration date Professional Engineer #40389 / Louisiana / 9/30/2024 (Meets MPR #1) 
Year registered 2016  Discipline Civil Engineering (Meets MPR #2) 
Contract role(s) / brief description of responsibilities 
 
 

As Transportation Principal, Marcus brings over 14 years in developing, 
managing, and delivering transportation design and planning projects for 
federal, state, and municipal clients, including LADOTD. He has managed and 
supervised transportation projects for design studies, LADOTD Stage 0, 
roundabout design, roadway corridor design, pavement rehabilitation design, 
pedestrian facility design, sidewalk design, and ADA compliance projects. 
(Meets MPR #3) 
 
Training Certifications: 

• NHI Course No. 142005: NEPA and the Transportation Decision-
making Process  

• ATSSA Traffic Control Technician and Supervisor 
• Highway Safety Manual Training Certification  
• LADOTD Traffic Engineering Process & Report (Modules 1–3) 
• NE Roundabouts Level 1 and 2 Training 
• CPTP SCS Cybersecurity WBT Training Course  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s).  

11/22–Present 

H.013429.5: Entity Contract for Downtown Thibodaux Sidewalks (LADOTD) – Principal/Technical Lead. Contracted to perform all 
engineering services for the development of construction plans to improve existing sidewalks and pedestrian facilities in compliance with ADA 
guidelines throughout Downtown Thibodaux, LA. Final Plans will include the design and details for all grading, pavement, drainage, intersection 
improvements, traffic control and structures associated with the sidewalk and pedestrian improvements. A Preservation-Rehabilitation-
Replacement (PRR) Report will be development in conjunction with the design plans to document decisions in reference to the proposed 
improvements. 

04/23 -Present 

University Lakes Restoration-May Street Bridge Phase (City of Baton Rouge)- Principal/Technical Lead. Principal/project advisor and 
technical guide to project team for the roadway design and plan preparation for the May Street bridge and roadway alignment that includes 
developing roadway line and grade, typical sections, intersection design improvements, roadway widening, access management, drainage 
design, and design team coordination with integrating pedestrian/bicycle facilities into roadway improvements. 
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08/21–06/23 
H.010652.5: LA 73: US 61 (Airline) – Essen Lane (LADOTD) – Principal/Technical Lead. Provided technical oversight and QC/QA of design 
plans for roadway rehabilitation under LADOTD pavement preservation/rehabilitation/replacement (PRR) guidelines, sidewalk repair, curb 
gutter repair/replacement, and installation of Americans with Disabilities Act (ADA) facilities in compliance with LADOTD design guidelines.  

05/21–09/22 
20-EN-HC-0028: S. Harrell’s Ferry Rd. Multi-Use Path (City of Baton Rouge-MOVEBR) – Principal/Technical Lead. Provided technical 
oversight and QA/QC for the preliminary and final design plans for a multi-use path, ADA compliant facilities, and striping modifications 
to increase pedestrian and bicycle mobility along S. Harrell’s Ferry Rd. and connectivity to existing sidewalks. 

03/21–11/21 
20-EN-HC-0052: Fuqua St./Gracie St. Area ADA Transition (City of Baton Rouge-MOVEBR) – Principal/Technical Lead. Managed the 
preparation and delivery of design plans (Preliminary and Final) for proposed ADA barrier improvements (sidewalk repair/ replacement, 
curb, and gutter, handicap ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates. 

11/22–12/23 

20-CP-HC-0017: Ardenwood-Lobdell Connector Final Design (City of Baton Rouge-MOVEBR) – Principal/Project Advisor. 
Principal/project advisor and technical oversight for the final design phase which includes proposed line and grade, intersection improvements, 
access management, bicycle lanes and sidewalks, road diet improvements, mill and overlay, pedestrian facility design and safety 
measures, drainage analysis & design, green infrastructure, pond site analysis. 

07/21–03/22 
20-EN-HC-0053: Fairfields Ave. Area ADA Transition (City of Baton Rouge-MOVEBR) – Principal/Technical Lead. Technical lead QA/QA 
and the development of design plans (Preliminary and Final) for proposed ADA barrier improvements (sidewalk repair/replacement, curb, 
and gutter, handicap ramps, crosswalks, ADA compliance, etc.), site plan details, special provisions, repair schedule, and cost estimates. 

11/19–12/20 
RR120- Marlyville-Fontainebleau Group E (City of New Orleans) – Project Manager. Managed the preparation and submittal of design 
plans and specifications for full-depth roadway replacement, sidewalk/curb ramps repair, subsurface drainage, water, sanitary sewer design, 
and driveways adjustments under the Joint Infrastructure Program (JIRR). 

01/16–03/17 

H.012295.1: LA 182 New Iberia Preservation and Sidewalks Stage 0 Feasibility Study, (LADOTD) – Project Designer. Assisted in 
developing alternatives to provide ADA compliant curb ramps, driveway crossings, crosswalk locations, access management, evaluation of 
pedestrian and bicycle safety considerations, and traffic control improvements along LA 182. Any necessary utility relocations were also 
identified. 

05/15–02/17 

H.011358.1: Vine Street Corridor Stage 0 Feasibility Study, (LADOTD) – Project Designer. Supported the development of alternatives to 
evaluate the resolution of roadway geometry and clear zone inadequacies. As part of the Study, design criteria, typical sections, subsurface 
Utility Engineering (SUE) findings and exhibits, roadway safety improvements, existing pedestrian facilities, cost estimates, ROW, 
environmental impacts, and social impacts were evaluated taken into consideration. LADOTD Stage 0 Checklists were also completed. The 
evaluation results were presented in a Stage report document and project conceptual layout exhibits in compliance with LADOTD guidelines. 

05/19–01/21 

H.013460.1: US 167: Enola Street to Ross Road Feasibility Study, (LADOTD), Evangeline Parish, LA – Project Manager. Managed the 
project tasks associated with planning and developing alternatives to improve roadway and safety inadequacies along US 167. This included 
conducting site investigations, implementing LADOTD pavement preservation/rehabilitation/replacement (PRR) guidelines, sight distance 
improvements, and roadway geometry improvements. Cost estimates, Stage 0 Checklists, conceptual layout exhibits, and reports were 
developed to document the results of the project evaluation.  

  
 
  



 

Louisiana DOTD Contract No. #4400027760      
 

9 

16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not 
identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 pages per person. Any certificates 
required by the advertisement are to be placed in Section 20. 

Firm employed by   Bonton Associates LLC 
Name LaDarien Beene, PE, PTOE Years of relevant experience with this employer 1 
Title Project Manager Years of relevant experience with other employer(s) 8 
Degree(s) / Years / Specialization BS / 2013 / Civil Engineering 
Active registration number / state / expiration date Professional Engineer #45333 / Louisiana / 9/30/2023 (Meets MPR #1) 

Professional Transportation Operations Engineer #500062 / Louisiana  
Year registered PE = 2021, PTOE = 2021 Discipline Civil Engineering (Meets MPR #2) 
Contract role(s) / brief description of responsibilities 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LaDarien specializes in managing and overseeing transportation projects, with 
an emphasis on road design, traffic analysis, and data collection. He is adept at 
applying AASHTO, ADA, PROWAG, MUTCD, LADOTD, and MOVEBR 
guidelines and compliance to all design projects. He also has extensive 
knowledge analyzing safety conditions to identify safety countermeasure 
recommendations for preliminary and final design plans, sidewalk design, multi-
use path design, pedestrian facility design, roadway corridor design, and ADA 
compliance. He brings a unique understanding of LADOTD’s processes and 
procedures from his 8 years as a traffic engineer with the Department.  
Training Certifications: 

• NHI Course No. 142005: NEPA and the Transportation Decision-
making Process 

• LADOTD Traffic Engineering Process & Report (Modules 1–3) 
• ATSSA Traffic Control Technician and Supervisor 
• CPTP SCS Cybersecurity WBT Training Course  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s).  

11/22–Present 

H.013429.5: Entity Contract for Downtown Thibodaux Sidewalks (LADOTD) – Project Manager. Contracted to perform all engineering 
services for the development of construction plans to improve existing sidewalks and pedestrian facilities in compliance with ADA 
guidelines throughout Downtown Thibodaux, LA. Final Plans will include the design and details for all grading, pavement, drainage, intersection 
improvements, traffic control and structures associated with the sidewalk and pedestrian improvements. A PRR Report will be development 
in conjunction with the design plans to document decisions in reference to the proposed improvements. 

08/21–06/23 
H.010652.5: LA 73: US 61 (Airline) – Essen Lane (LADOTD) – Project Manager. Manages the preparation of design plans for roadway 
rehabilitation under LADOTD pavement preservation/rehabilitation/replacement (PRR) guidelines, sidewalk repair, curb gutter 
repair/replacement, and installation of ADA facilities in compliance with LADOTD design guidelines.  
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4/23–Present 

University Lakes Restoration-May Street Bridge Phase (City of Baton Rouge)- Project Manager. Manages the project team on developing 
roadway design and plan set for the May Street roadway realignment (in conjunction with new bridge), which includes developing roadway line 
and grade, typical sections, intersection design improvements, roadway widening, access management, drainage design, sequence of 
construction, and design team coordination with integrating pedestrian/bicycle facilities into the roadway improvements. 

05/21–09/22 
20-EN-HC-0028: S. Harrell’s Ferry Rd. Multi-Use Path (City of Baton Rouge-MOVEBR) – Project Manager. Managed preparation of 
preliminary and final design plans for a multi-use path, ADA-compliant facilities, and striping modifications to increase pedestrian and 
bicycle mobility along S. Harrell’s Ferry Rd. and overall connectivity to existing sidewalks.  

03/21–11/21 
20-EN-HC-0052: Fuqua St./Gracie St. Area ADA Transition (City of Baton Rouge-MOVEBR) – Project Manager. Managed the preparation 
and delivery of preliminary and final design plans for proposed ADA barrier improvements (sidewalk repair/ replacement, curb, and 
gutter, handicap ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates.  

11/22–11/23 
20-CP-HC-0017: Ardenwood-Lobdell Connector Final Design (City of Baton Rouge-MOVEBR) – Project Manager. Managing the final 
design phase, which includes proposed line and grade alternatives, intersection improvements, access management, bicycle lanes and 
sidewalks, roadway widening, pedestrian facility design and safety measures, drainage, green infrastructure, pond site analysis, and exhibits.  

01/22–Present 
20-EN-HC-0061: Evangeline St. (West) Area ADA Transition (City of Baton Rouge-MOVEBR) – Project Manager. Managing the project 
delivery team to develop preliminary and final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, 
and gutter, handicap ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates. 

07/21–03/22 
20-EN-HC-0053: Fairfields Ave. Area ADA Transition (City of Baton Rouge-MOVEBR) – Project Manager. Managed the project delivery 
team to develop preliminary and final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, and 
gutter, handicap ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates. 

11/17–11/18 

H.011645: LA 3002 (S. Range Avenue) Proposed Safety Improvements (LADOTD) – Lead Engineer. Conducted analysis study to 
identify and provide recommendations for access management/safety improvements along S. Range Avenue in Denham Springs to be 
carried forward into preliminary and final design plans. Design plans developed to implement raised median and other low-cost safety 
and access management measures along LA 300 to support modifying the two-way left turn lane to allow dedicated left turns, signal 
retiming, driveway closures, and adding bulb-outs for U-turns. The project is approximately 1.04 miles in length. 
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16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified 
in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 pages per person. Any certificates required by 
the advertisement are to be placed in Section 20. 

Firm employed by   Bonton Associates LLC 
Name Jaylen Scott Years of relevant experience with this employer 2 
Title Designer  Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization BS / 2019 / Mechanical Engineering 
Active registration number / state / expiration date Engineer-in-Training Fall 2023 (est.) 
Year registered Fall 2023 (est.)  Discipline Civil Engineering  
Contract role(s) / brief description of responsibilities 
 
 
 
 
 
 
 
 
 
 

As Project Engineer, Jaylen brings planning and design experience sidewalk 
design, pedestrian facility design, ADA compliance, roadway corridor design, 
access management, and roadway rehabilitation design projects. His knowledge 
of applying LADOTD, AASHTO, ADA, MOVEBR, PROWAG, and MUTCD 
guidelines to design projects helps ensure designs follow LADOTD’s standards.  
 
Training Certifications: 

• ATSSA Traffic Control Technician and Supervisor 
• CPTP SCS Cybersecurity WBT Training Course  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s).  

11/22–Present 

H.013429.5: Entity Contract for Downtown Thibodaux Sidewalks (LADOTD) – Lead Designer. Supported design team in the development 
of construction plans to improve existing sidewalks and pedestrian facilities in compliance with ADA guidelines throughout Downtown 
Thibodaux, LA. Final Plans will include the design and details for all grading, pavement, drainage, intersection improvements, traffic control and 
structures associated with the sidewalk and pedestrian improvements. A PRR Report was developed in conjunction with the design plans to 
document decisions in reference to the proposed improvements. 

08/21–06/23 
H.010652.5: LA 73: US 61 (Airline) – Essen Lane (LADOTD) – Lead Designer. Responsible for developing the design plans for corridor 
improvements along LA 73, including roadway rehabilitation under LADOTD PRR guidelines, sidewalk repair, curb gutter repair/replacement, 
and installation of ADA facilities in compliance with LADOTD design guidelines.  

4/23 - Present 

University Lakes Restoration-May Street Bridge Phase (City of Baton Rouge)- Designer. Responsible for developing the roadway design 
and preparing design plans for the May Street roadway improvements (in conjunction with new bridge), which includes developing roadway line 
and grade, typical sections, intersection design improvements, roadway widening, access management, drainage design, and design team 
coordination with integrating pedestrian/bicycle facilities into roadway improvements. 



 

Louisiana DOTD Contract No. #4400027760      
 

12 

05/21–09/22 
20-EN-HC-0028: S. Harrell’s Ferry Rd. Multi-Use Path (City of Baton Rouge-MOVEBR) – Designer. Responsible for designing preliminary 
and final design plans for a multi-use path, ADA compliant facilities, and striping modifications to increase pedestrian and bicycle 
mobility, which include preparing line and grade, earthwork modeling, drainage design, ADA-compliant facilities, and crosswalk striping.  

03/21–11/21 
20-EN-HC-0052: Fuqua St./Gracie St. Area ADA Transition (City of Baton Rouge-MOVEBR) – Lead Designer. Responsible for developing 
preliminary and final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, and gutter, handicap 
ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates.  

11/22–11/23 
20-CP-HC-0017: Ardenwood-Lobdell Connector Final Design (City of Baton Rouge-MOVEBR) – Designer. Responsible for the final design 
phase, including proposed line and grade alternatives, intersection improvements, access management, bicycle lanes and sidewalks, 
roadway widening, pedestrian facility design and safety measures, drainage, green infrastructure, and pond site analysis.  

01/22–Present 
20-EN-HC-0061: Evangeline St. (West) Area ADA Transition (City of Baton Rouge-MOVEBR) – Lead Designer. Lead for developing 
preliminary and final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, and gutter, handicap 
ramps, crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates. 

07/21–03/22 
20-EN-HC-0053: Fairfields Ave. Area ADA Transition (City of Baton Rouge-MOVEBR – Lead Designer. Lead for developing preliminary 
and final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, and gutter, handicap ramps, 
crosswalks, etc.), site plan details, special provisions, repair schedule, and cost estimates. 
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16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified 
in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 pages per person. Any certificates required by 
the advertisement are to be placed in Section 20. 

Firm employed by   Bonton Associates LLC 
Name Da’Shaun Dotson Years of relevant experience with this employer 1 
Title Designer  Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2022 / Civil Engineering 
Active registration number / state / expiration date Engineer-in-Training Fall 2023 (est.) 
Year registered Fall 2023 (est.) Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities 
 
 
 
 
 
 
 
 
 

As Project Engineer, Da’Shaun brings planning and design experience sidewalk 
design, pedestrian facility design, ADA compliance, roadway corridor design, 
access management, and roadway rehabilitation design projects. His knowledge 
of applying LADOTD, AASHTO, ADA, MOVEBR, PROWAG, and MUTCD 
guidelines to design projects helps ensure that the design follows LADOTD’s 
standards.  
 
Training Certifications: 

• ATSSA Traffic Control Technician and Supervisor 
 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s).  

11/22–Present 

H.013429.5: Entity Contract for Downtown Thibodaux Sidewalks (LADOTD) – Designer. Performed engineering design tasks for the 
development of construction plans to improve existing sidewalks and pedestrian facilities in compliance with ADA guidelines throughout 
Downtown Thibodaux, LA. Final Plans will include the design and details for all grading, pavement, drainage, intersection improvements, traffic 
control and structures associated with the sidewalk and pedestrian improvements. A PRR Report was developed in conjunction with the design 
plans to document decisions in reference to the proposed improvements. 

05/23–Present 
20-CP-HC-0017: Ardenwood-Lobdell Connector Final Design (City of Baton Rouge-MOVEBR) – Designer. Supported the final design 
phase, which includes proposed line and grade alternatives, intersection improvements, access management, bicycle lanes and sidewalks, 
roadway widening, pedestrian facility design and safety measures, drainage, green infrastructure, and pond site analysis.  

11/22–Present 
20-EN-HC-0047: Main St. Area ADA Transition (City of Baton Rouge-MOVEBR) – Designer. Responsible for developing preliminary and 
final design plans for proposed ADA barrier improvements (sidewalk repair/replacement, curb, and gutter, handicap ramps, crosswalks, 
etc.), site plan details, special provisions, repair schedule, and cost estimates. 

05/23–Present 

University Lakes Restoration-May Street Bridge Phase (City of Baton Rouge) – Designer. Responsible for developing the roadway design 
and preparing design plans for the May Street roadway improvements (in conjunction with new bridge) which includes developing roadway 
line and grade, typical sections, intersection design improvements, roadway widening, access management, drainage design, and 
design team coordination with integrating pedestrian/bicycle facilities into roadway improvements. 

  



 

Louisiana DOTD Contract No. #4400027760      
 

14 

16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of 
personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 
pages per person. Any certificates required by the advertisement are to be placed in Section 20. 

Firm employed by   Sigma Consulting Group, Inc. 
Name Robert Lear, Jr., PE, LSI Years of relevant experience with this employer 21 
Title Land Survey Principal Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization BS / Civil Engineering / 1996 
Active registration number / state / expiration date Land Survey Intern #508 / Louisiana / 09/30/2025 

Professional Engineer #29394 / Louisiana / 03/31/2025 

Year registered 
2005 
2001 Discipline 

Land Survey 
Civil 

Contract role(s) / brief description of responsibilities 
 
 
 
 
 
 
 

A Vice President with Sigma Consulting Group, Robert will provide principal 
oversight of all surveying services. His experience leading survey services and 
roadway design will benefit the New Iberia project.  
 
Training Certifications: 

• ATSSA Traffic Control Supervisor, 2021 
• Roundabout Design Workshop, 2013 
• NHI #380075 New Approaches to Highway Safety Analysis, 2012 
• NEPA and Transportation Decision Making Seminar, 2005 

Experience dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s).  

10/22–03/23 H.013429: Entity Contract for Downtown Thibodaux Sidewalks (LADOTD) – Survey Project Manager and Engineer of 
Record. This engineering survey project required a control and topographic survey of five streets and 23 intersections in 
downtown Thibodaux for sidewalk improvements. The survey served as the basis for design of ADA-compliant sidewalk upgrades 
and improvements at the intersections and along storefronts. The survey was performed in accordance with LADOTD Location and 
Survey Manual requirements. The control was established using GPS static observations, RTK GPS traverse, and digital leveling. 
All topography was collected using Leica robotic total stations. Final deliverables were generated using MicroStation and Inroads 
in accordance with DOTD Location and Survey deliverable requirements.  

02/14-08/22 

H.003014: I-10: LA 328 to LA 347 (LADOTD) – Project Manager and Lead Roadway Engineer. This project constructed 4.5 miles 
of I-10 and delivered roadway modifications to Melvin Dupuis Rd in St. Martin Parish. Responsible for all roadway design 
components of the project, including typical sections, plan profiles, geometric details, drainage, sequencing, level 4 TMP, and cross 
sections. Mr. Lear also coordinated the roadway lighting and utility conflicts with subconsultants, and bridge design with DOTD 
Bridge section. Responsible for pay items, opinion of probable costs, and assembling the multi-discipline plan set. He also served 
as the survey task manager for the topographic and control survey. Survey services horizontal and vertical control, full 
topography along I-10 and interchanges, utilities, drainage features, bridges, and electronic deliverables in MicroStation, 
CADConform, and Inroads formats. 
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06/13- 09/20 

H.003003: I-10 East Jct. I-49 to LA 328 – Project Manager and Lead Roadway Engineer. This project delivered capacity 
improvements and pavement replacement for 6.7 miles of I-10 in Lafayette, LA. Responsible for all roadway design components 
of the project, including typical sections, plan profiles, geometric details, sequencing and cross sections. The project included median 
barrier divided interstate with superelevation, bridge replacement and widening, and local road pier protection. He also served as 
the survey task manager for the topographic and control survey. This included horizontal and vertical control, full topography along 
I-10 and interchanges, utilities, drainage features, bridges, and electronic deliverables in MicroStation, CADConform, and Inroads 
formats. 

06/13- 04/23 

H.003014: I-10 Lafayette Parish Line to CSLM 5.50 – Project Manager, Topographic and Control Surveys. Along a 5.6-mile 
section of I-10 construction, responsible for the GPS Control Sketch QA/QC, field crew coordination, management of support 
staff preparing the Inroads Survey electronic deliverables and project schedule. He also served as the survey task manager 
for the topographic and control survey. This included horizontal and vertical control, full topography along I-10 and interchanges, 
utilities, drainage features, bridges, and electronic deliverables in MicroStation, CADConform, and Inroads formats. 

12/17- 07/18 H.011781: LA 675 & LA 87 Improvements, SUE – Project Manager and Engineer of Record for Subsurface Utility 
Engineering. This project on S. Hopkins Rd in New Iberia included Quality Level A, B, C and D locates in accordance with 
CI/ASCE Standard 38-02 for underground utilities owned by nine companies. The 0.8-mile urban roadway included constricted right 
of way with multiple utilities in the roadway and under sidewalks. Quality Level B locates were conducted using multiple geophysical 
scanning methods, and 40 QL-A test holes were performed by Sigma. Final SUE plans were prepared in accordance with 
CI/ASCE Standard 38-02 and LADOTD standards. 

01/14– 12/16 H.009456: LA 347 Roundabout at Melancon Rd – Project Manager, Engineer Of Record and Survey Task Manager. For the 
design of a new four-legged, single-lane roundabout in St. Martin Parish, responsible for the horizontal and vertical geometric design, 
typical sections, suggested sequencing, permanent pavement markings, permanent signing, quantities and opinion of probable costs 
for this project. He also was responsible for establishing design required right of way lines, utility coordination and R/W map 
preparation. All survey deliverables were prepared using InRoads Survey, CadConform and MicroStation software.  

01/14– 07/16 H.002163: LA 342 Roundabout at LA 724 – Project Manager and Road Design Engineer. For this new four-legged, single-lane 
roundabout in Lafayette Parish, responsible for the horizontal and vertical geometric design, typical sections, suggested sequencing, 
permanent pavement markings, permanent signing, quantities and opinion of probable costs for this project. He also supervised all 
survey and SUE efforts and performed QA/QC on the surveying deliverables. Utility locates included QL-D and QL-C locates. 
Mr. Lear coordinated with District 03 for utility relocation requirements and needs. 

09/13– 10/15 H.010197: US 171 J-Turns at N. Perkins Ferry Road – Survey Task Manager. Responsible for the property survey, right-of-
way maps, topographic, and control surveys of a three-leg intersection north of Lake Charles, LA. Duties included survey QA/QC 
and preparation of survey deliverables. This survey was performed in accordance with LADOTD Location and Survey Standards 
and Electronic Deliverables requirements.  
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16. 
Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of 
personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 
pages per person. Any certificates required by the advertisement are to be placed in Section 20. 

Firm employed by   Sigma Consulting Group, Inc. 
Name Jace Ricard, PLS Years of relevant experience with this employer <1 
Title Land Survey Manager Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization BS / 2014 / Geomatics 
Active registration number / state / expiration date Professional Land Surveyor #5205 / Louisiana / 09/30/2023 
Year registered 2019 Discipline Land Surveying (Meets MPR #4) 
Contract role(s) / brief description of responsibilities 
 
 
 
 

A Survey Department Manager with Sigma Consulting Group, Jace will be the 
surveyor of record for the New Iberia project.  
 
Training Certifications: 

• ATSSA Traffic Control Supervisor, 2021 
Experience dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s).  

11/21–06/23 4400017093: Louisiana Watershed Initiative Region 7 – Survey Project Manager. Responsible for survey data collection within 
Region 7 of the Louisiana Watershed Initiative. Survey was performed on 1,000+ drainage structures and bridges in the region 
for the purpose of hydraulic modeling throughout Louisiana. Responsible for the stakeholder outreach to the parishes and for all 
scheduling, supervising of data collection, QC of the data, and submittal of the data. Also responsible for managing portions 
of survey in Region 1 and Region 6. 

05/19–12/21 17-DR-CI-0022: East Baton Rouge Stormwater Masterplan – Survey Project Manager. This project collected data for the HUC8 
watersheds within East Baton Rouge Parish for hydraulic modeling purposes. The survey was performed on miles of streams, 
including data collection for channel cross sections, channel centerline profiles, drainage structures, bridges, etc. Responsible for 
scheduling, supervising the data collection, QC of the data, and submittal of the data. 

03/18–06/20 SP H.011670: Loyola Drive at I-10 Interchange Improvements – Lead Survey Technician. Topographic survey prior to 
construction of $125.6M project to modify existing Loyola ramps and add two elevated flyover ramps for access to/from New Orleans. 
The project also adds auxiliary lanes along I-10 between Loyola Drive and Williams Boulevard. On the ground level, Loyola Drive 
adjacent to I-10 was modified to become the state's first Diverging Diamond Interchange (DDI) open to traffic. Responsible for 
processing data and QC of data. 

01/18–06/19 H.004100: LA 415 to Essen Lane on I-10 and I-12 Survey – Lead Survey Technician. Topographic survey of the I-10 corridor 
from just east of Perkins Rd. to Essen Ln., as well as the I-12 corridor from the I-10/I-12 Merge to Essen Ln. The topographic survey 
was performed to LADOTD Standards. Control targets were established along the entire corridor to tie in mobile LIDAR to the 
overall control. Horizontal position and vertical elevation were established at each of the control points in order to calibrate the 
mobile LIDAR to the overall control network. Responsible for processing data and QC of data. 
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Bonton Associates Past Performance Evaluation Discipline(s)* Road 
Project name LA 73: US 61 (Airline) – Essen Lane  Firm responsibility (prime or sub?) Sub 

Project number H.010652.5 Owner’s name 
Louisiana Department of 
Transportation and Development 
(LADOTD) 

Project location East Baton Rouge, LA Owner’s Project Manager Ryan Felder, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802-4438 | 225-379-1366 | ryan.felder@la.gov 
Services commenced by this firm (mm/yy) 08/21 Total consultant contract cost ($1,000’s) $101.89 

Services completed by this firm (mm/yy)  06/23 Cost of consultant services provided by this 
firm ($1,000’s) $101.89 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Project Description: Bonton Associates (as a subconsultant under IDIQ Contract for 
Roadway Design Services, #4400019010) developed preliminary and final design plans for 
the pavement rehabilitation improvement segment of LA 73 (Drusilla Lane to Essen 
Lane). These pavement improvements were in conjunction with the full pavement 
reconstruction segment located between Drusilla Lane and Airline Highway.  

Roadway corridor improvements within the rehabilitation segment were based on LADOTD 
PRR guidelines and included:  

• Portland cement concrete (PCC) panel replacement 
• Sidewalk repair/replacement 
• ADA curb ramp installation 
• Concrete curb replacement  

Firm Role: Bonton Associates developed all typical sections, details, and quantities associated with the pavement rehabilitation section of the project limits 
(between Drusilla Lane and Essen Lane). Bonton also conducted a field reconnaissance and LADOTD coordination to assess existing conditions and support the 
identification of the PCC panel replacement locations, sidewalk replacement, and ADA compliance measures. The team implemented measures from the LADOTD 
Guidance for Safety Improvements for PRR Projects, Road Safety Assessment, and MUTCD as much as practical to assist in the assessment and implementation 
of roadway rehabilitation and safety countermeasures along the project corridor.  

Team Members Involved: 
• Marcus Bonton, PE: Principal/Technical Lead 
• LaDarien Beene, PE, PTOE: Project Manager 
• Jaylen Scott: Lead Design Engineer 
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Bonton Associates Past Performance Evaluation Discipline(s)* Road 

Project name Entity Contract for Downtown 
Thibodaux Sidewalks  Firm responsibility (prime or sub?) Prime 

Project number H.013429.5 Owner’s name LADOTD 
Project location Lafourche Parish  Owner’s Project Manager Ryan Richard, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802-4438 | (225) 379-1389 | ryan.richard@la.gov 
Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $101 

Services completed by this firm (mm/yy)  06/23 Cost of consultant services provided by this 
firm ($1,000’s) $101 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Project Description: Engineering services to develop construction plans to improve existing sidewalks 
and pedestrian facilities in compliance with ADA guidelines throughout Downtown Thibodaux.  

Firm Role: In compliance with LADOTD design guidelines, Bonton Associates is preparing preliminary and 
final design plans that consists of the evaluation and study of existing data (improvement studies, traffic 
operations, boring information, existing pedestrian facilities, safety concerns, pavement striping, and signing, 
etc.) to assist in identifying and design the appropriate pedestrian facility with ADA ramps designed based 
on LADOTD Standard Plans PED-01; 1-6, sidewalks, curb extensions, curb modifications, drainage inlet 
adjustments, cross slope adjustments, grade break adjustments) throughout the project area. The final plans 
include title sheet and layout map; general notes and summary sheets; baseline layouts; geometric 
details; design report; cost estimate; Quality Assurance/Quality Control (QA/QC) documentation; 
and the LADOTD Constructability Review Form associated with the proposed sidewalk and pedestrian improvements design. A PRR Report is provided in 
conjunction with the design plans to document decisions in reference to the proposed improvements. Work has involved: 

• Site Evaluation and Data Validation to assess existing conditions of pedestrian facilities and to verify and identify ADA compliance issues (ADA 
barriers) throughout the project. 

• Coordination with LADOTD/City of Thibodaux on ADA improvement recommendations and utility conflicts/coordination items.  
• Developing base map to indicate approximate locations of above-ground utilities, sewer, stormwater structures, and ADA barriers.  
• Preparing preliminary and final plans to address the ADA barriers and other pedestrian facilities issues within the project area. Plans included Title 

Sheet, General Notes, Existing Conditions Plan, Summary of Quantities, Site Plan Layout, and Parish Standard Details and Specifications  
Team Members Involved:  

• Marcus Bonton, PE: Principal/Technical Lead  
• LaDarien Beene, PE, PTOE: Project Manager 
• Jaylen Scott: Lead Design Engineer 
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Bonton Associates Past Performance Evaluation Discipline(s)* Planning 

Project name S. Harrell’s Ferry Road Multi-Use 
Path (O’Neal to Woodlake Drive) Firm responsibility (prime or sub?) Prime 

Project number 20-EN-HC-0028 Owner’s name 
East Baton Rouge Parish of 
Department of Transportation and 
Drainage 

Project location East Baton Rouge, LA Owner’s Project Manager Alex Farr, PE 
Owner’s address, phone, email 222 Saint Louis Street, 8th Floor, Baton Rouge, LA | 225-298-0800 | afarr@sigmacg.com 
Services commenced by this firm (mm/yy) 05/21 Total consultant contract cost ($1,000’s) $136.71 

Services completed by this firm (mm/yy)  09/22 Cost of consultant services provided by this 
firm ($1,000’s) $136.71 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Project Description: Design Study and preliminary and final design plans for a new multi-use path, ADA-compliant facilities (curb ramps, crosswalks, 
etc.), drainage improvements, and green infrastructure with the goal of increasing pedestrian/bicycle safety and mobility. 

Firm Role: Bonton Associates was responsible for preparing the design study, preliminary, and final design plans for the multi-use path. As part of the 
deliverable, typical sections, details, plan and profile sheets, drainage design, drainage maps, green infrastructure design, cross-sections, engineering 
calculations, and quantities were to be completed. All designs complied with AASHTO, LADOTD, and MOVEBR/BTR DTD design guidelines and standards. 
With a limited width of space to provide the proposed improvements, our team developed solutions for the multi-use path that included a cross section that varies 
the path’s width where necessary to clear zone/buffer width requirements from S. Harrell’s Ferry Rd. and to accommodate vehicular traffic while maintaining 
the safety of multi-use path users.  

Other design features to ensure pedestrian safety and comfort included: 
• Pedestrian signage and information in accessible formats. 
• Intersection treatments: curb ramps; detectable warnings; high-visibility 

crosswalks, etc. 
• Multi-use path connections to existing sidewalk facilities from adjacent 

subdivisions. 

Team Members Involved: 
• Marcus Bonton, PE: Principal/Technical Lead 
• LaDarien Beene, PE, PTOE: Project Manager 
• Jaylen Scott: Project Engineer 
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Bonton Associates Past Performance Evaluation Discipline(s)* Road 

Project name Fuqua St. / Gracie St. Area ADA 
Transition Firm responsibility (prime or sub?) Prime 

Project number 20-EN-HC-0052 Owner’s name City of Baton Rouge 
Project location East Baton Rouge Parish Owner’s Project Manager Alex Farr, PE  
Owner’s address, phone, email 222 Saint Louis Street, 8th Floor, Baton Rouge, LA | 225-298-0800 | afarr@sigmacg.com 
Services commenced by this firm (mm/yy) 03/21 Total consultant contract cost ($1,000’s) $39.20 

Services completed by this firm (mm/yy)  11/21 Cost of consultant services provided by this 
firm ($1,000’s) $39.20 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Project Description: The City of Baton Rouge’s MOVEBR transportation and infrastructure improvements program has prioritized compliance with ADA 
regulations for projects implemented within the program. In this effort, Bonton Associates partnered with the City-Parish and MOVEBR to complete the Fuqua 
St./Gracie St. Area ADA Transitions project to improve safety, connectivity, and accessibility on existing facilities to help all users reach their destination and 
enjoy the benefits of public infrastructure. 

Firm Role: Bonton Associates collaborated with the MOVEBR vision for ADA transition projects and the City-Parish to evaluate and identify ADA deficiencies 
and implement the best design solutions to provide ADA compliance throughout the project area while always working efficiently and meeting defined budget 
constraints. We worked efficiently to deliver final construction plans and final cost estimate that detailed and quantified the work, positioning the project to be 
among the first MOVEBR ADA transitions projects to be constructed.  

Work involved: 

• Site Evaluation and Data Validation to assess existing conditions of pedestrian facilities and to 
verify and identify ADA compliance issues (ADA barriers) throughout the project. 

• Coordination with the City of Baton Rouge on ADA improvement recommendations, utility 
conflicts/coordination items, and design criteria. 

• Developing base map to indicate approximate locations of aboveground utilities, sewer, 
stormwater structures, and ADA barriers.  

• Preparing Preliminary and Final Plans to address the ADA barriers and other pedestrian 
facilities issues within the project area. Plans included Title Sheet, General Notes, Existing 
Conditions Plan, Summary of Quantities, Site Plan Layout, Parish Standard Details, and 
Specifications  

Team Members Involved:  
• Marcus Bonton, PE: Principal/Technical Lead 
• LaDarien Beene, PE, PTOE: Project Manager 
• Jaylen Scott: Lead Designer 

  



 

Louisiana DOTD Contract No. #4400027760      
 

23 

17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Bonton Associates Past Performance Evaluation Discipline(s)* Road 

Project name Ardenwood-Lobell Connector Final 
Design Firm responsibility (prime or sub?) Prime 

Project number 20-CP-HC-0017 Owner’s name 
East Baton Rouge Parish of 
Department of Transportation and 
Drainage 

Project location East Baton Rouge, LA Owner’s Project Manager Kahli Cohran, P.E. 
Owner’s address, phone, email 222 Saint Louis Street, 8th Floor, Baton Rouge, LA | 504-931-3147 | cohran@civilsolutionscgi.com 
Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $677.18 

Services completed by this firm (mm/yy)  11/23 Cost of consultant services provided by this 
firm ($1,000’s) $322.27 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Project Description: As part of the City of Baton Rouge’s MOVEBR program, Bonton Associates is preparing the final design of a new connector road 
within the proposed Ardendale development. The proposed section is an urban/walkable, two-lane with pedestrian accommodations. The new connector 
road will connect Ardenwood Drive and Lobdell Boulevard and improve traffic capacity, pedestrian connectivity, safety, and access management.  

Firm Role: As the Project Prime, Bonton Associates is responsible for all roadway design 
elements and supporting details including horizontal and vertical geometry for the 
proposed roadway connector, typical sections, intersection design, access management, 
sidewalk design, bicycle lanes, hydrologic and hydraulic analysis/design, mill/overlay, 
green infrastructure analysis/design, corridor/earthwork modeling, and road diet 
improvements/design.  

In conjunction with the proposed roadway connector, other supporting analysis/design 
disciplines are involved to complete the overall design, including topographic survey, 
subsurface utility engineering, lighting design, traffic, geotechnical analysis, 
environmental/permitting, and landscaping. Design reports, design calculations and 
reports, preliminary and final construction costs are submitted along with the design 
plans to the City of Baton Rouge and MOVEBR.  

Team Members Involved: 
• Marcus Bonton, PE: Principal/Technical Lead  
• LaDarien Beene, PE, PTOE: Project Manager 
• Jaylen Scott: Project Engineer  
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Sigma Consulting Group, Inc. Past Performance Evaluation Discipline(s)* Survey 

Project name Entity Contract for Downtown 
Thibodaux Sidewalks Firm responsibility (prime or sub?) Sub 

Project number H.013429 Owner’s name LADOTD, City of Thibodaux 

Project location Lafourche Parish, LA Owner’s Project Manager Ryan Richard (DOTD)  
Anthony Moore (Thibodaux) 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70806 | 225-379-1389 | Ryan.Richard@la.gov 
Services commenced by this firm (mm/yy) 10/22 Total consultant contract cost ($1,000’s) $101 
Services completed by this firm (mm/yy)  03/23 Cost of consultant services provided by this 

firm ($1,000’s) $27 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 
Project Description: This project required a control and topographic survey of five streets and 23 
intersections in downtown Thibodaux for sidewalk improvements. The survey served as the basis for 
design of ADA-compliant sidewalk upgrades and improvements at the intersections and along 
storefronts performed by Bonton Associates.  

Sigma’s Role: Sigma performed the survey in accordance with LADOTD’s Location and Survey Manual 
requirements. The control was established using GPS static observations, RTK GPS traverse, and digital 
leveling. All topography data was collected using Leica robotic total stations. Final deliverables were 
generated using MicroStation and Inroads in accordance with LADOTD’s Location and Survey deliverable 
requirements. 

• Control Survey 
− Static GPS OPUS for two control points 
− RTK Control Traverse for 23 intersection locations 
− Digital Levels 
− GPS Control Sketch 

• Topographic Survey 
− Detailed topography of existing sidewalks, curbs, roadway, buildings, canopy supports, and utilities 
− Notation of damaged/non-ADA compliant sidewalks 
− QL-C utility locates for aboveground visible features and paint markings from LaOneCall Tickets 
− Total station conventional topography using LADOTD Location and Survey code list and attributes 
− MicroStation and Inroads Survey deliverables, including 2d, 3d dgn, dtm, fwd, and alg files 

 Team Members Involved: 

• Robert Lear, PE, LSI: Land Survey Principal  
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Sigma Consulting Group, Inc. Past Performance Evaluation Discipline(s)* Survey, Road 

Project name LA 427: S. Acadian Thruway 
(Perkins Rd – LA 73) Firm responsibility (prime or sub?) Prime 

Project number H.011261 Owner’s name LADOTD 
Project location East Baton Rouge Parish, LA Owner’s Project Manager Ryan Reviere, PE 
Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70806 | 225-379-1071 | ryan.reviere@la.gov 
Services commenced by this firm (mm/yy) 12/14 Total consultant contract cost ($1,000’s) $595 
Services completed by this firm (mm/yy)  04/19 Cost of consultant services provided by this 

firm ($1,000’s) $595 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 
Project Description: This task order under Sigma’s Safety Retainer contract with LADOTD involved full topographic surveying and road design to provide 
safety improvements along the LA 427 (S. Acadian Thruway) corridor between Perkins Road and LA 73 ($2.9M construction cost). 

Sigma’s Role: The topographic survey included establishing horizontal and vertical control, full topography within and beyond the existing right of 
way, and utility locates QL-D and QL-C. Sigma evaluated potential conflicts to assess whether further exploration and additional utility information was required. 
Sigma coordinated with LaOneCall, LADOTD’s District Utility Coordinator, and utility owners to ensure utilities were marked in the field and properly depicted in 
the survey. Survey deliverables were prepared in accordance with LADOTD’s Location and Survey standards. 

The road design included milling and overlaying 3” for the entire length of the project. Existing integral concrete curbs at the outside and median roadway edges 
were removed and replaced to re-establish the travel way widths and raised suburban median. Geometric revisions to the Acadian/Claycut intersection were 
designed to improve sight lines and turning movement paths. Sidewalks were also incorporated to comply with Complete Streets requirements. Existing drives 
were removed and replaced to ensure sidewalk installation complied with ADA requirements. All work was performed inside the existing right of way. 

• Topographic Survey 
− GPS Control Sketch 
− Field Topography 
− Existing Drainage Map 
− Utility Coordination 
− SUE Quality Levels C and D 
− Topographic Mapping with INROADS Survey 
− DOTD Final Deliverable 

• Road Design (Preliminary & Final Plans) 
− Horizontal & Vertical Geometry 
− Typical Sections 
− Geometric Details 
− Drainage Structure Modifications 
− Sidewalk Improvements 
− Permanent Pavement Markings 
− Maintenance of Traffic 
− Pay Items and Quantities 

 
Team Members Involved: 

• Robert Lear, PE, LSI: Land Survey Principal 
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17. 
Firm Experience: Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 30, with no more than 
10 projects being represented by a single firm on the team. If more than 30 projects are identified, all projects identified after the first 30 will not be evaluated. If more than 
10 projects are identified for a single firm, all projects identified after the first 10 from that firm will not be evaluated. Include no more than one page per project. Projects 
identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.  

Firm name Sigma Consulting Group, Inc. Past Performance Evaluation Discipline(s)* Survey, Planning, Road 

Project name LA 408: Hooper Rd. Widening 
(Blackwater – Joor) Firm responsibility (prime or sub?) Prime 

Project number H.002316, H.002317 Owner’s name 
East Baton Rouge Parish 
Department of Transportation and 
Drainage 

Project location East Baton Rouge Parish, LA Owner’s Project Manager Tom Stephens, PE 
Owner’s address, phone, email P.O. Box 1471, Baton Rouge, LA 70821 | 225-389-3186 | TStephens@brla.gov 
Services commenced by this firm (mm/yy) 10/12 Total consultant contract cost ($1,000’s) $1,419.9 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this 

firm ($1,000’s) $1,130.8 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 
Project Description: Sigma is providing NEPA environmental documentation, planning, and engineering for the improvements to Hooper Road from 
Blackwater Road to Sullivan Road in East Baton Rouge Parish ($18.3M construction cost). The existing roadway is a two-lane rural roadway with open ditches, 
with the goal of converting to a four-lane boulevard with subsurface drainage and pedestrian accessibility. East Baton Rouge Parish is developing the project in 
cooperation with LADOTD and FHWA. 

Sigma’s Role: As part of the NEPA Environmental Assessment, Sigma performed the roadway engineering, natural and human environment data assimilation, 
determining cumulative impacts, conceptual relocation plans, alternative development, public involvement, and NEPA document preparation. Sigma prepared the 
initial Solicitation of Views and ran the public meetings to gather community input on the project. A Finding of No Significant Impacts (FONSI) was issued for this 
project in December 2018. Sigma recently completed the topographic and control survey and has produced a 3D digital terrain model and field roll for 
engineering design. Full roadway plans for the four-lane boulevard with a raised median will be developed using LADOTD design criteria. Sigma has performed 
preliminary, conceptual designs for roundabouts at several intersections along the corridor, including Blackwater Road, Lovett Road, and Joor Road. 

• Environmental Assessment (NEPA Compliant) 
− Lead Environmental Consultant 
− Alternative Alignments, Line and Grade 
− Alternative Conceptual Sections 
− Right-of-Way, Environmental, and Residential Impacts 
− Public Involvement 

• Surveying 
− Topographic Survey 
− Property Survey 
− Right-of-Way Maps 

• Plan Development 
− Preliminary Roundabout Design 
− Road Design 
− Drainage Design 

 

Team Members Involved: 
• Robert Lear, PE, LSI: Land Survey Principal 
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18. 

Approach and Methodology: Provide a description of how the work will be performed and provide the proposed project schedule. Include any additional information or 
description of unique resources that are planned to be used to produce the deliverables. Include any proprietary technologies, methods or approaches that will be used 
on this project to improve quality or efficiency. If the proposal is for an IDIQ contract, the consultant should review the scope of services in Attachment A to the 
advertisement to obtain a general understanding of what a typical task order would entail. Based upon that understanding, the consultant should provide a sample 
schedule that identifies the major milestones, deliverables, tasks, etc., to demonstrate sufficient understanding of a typical task order. The duration of the task order is 
not required. This section shall be limited to four pages. If more than four pages are included, all pages after the fourth page will not be evaluated.  
If the consultant has information it believes is proprietary, label it accordingly. 

Approach and Methodology: 
Headquartered in nearby downtown Baton Rouge, Bonton Associates offers a full range of civil engineering services, including long-term solutions to 
transportation infrastructure and safety challenges. We take a big-picture approach to our work, collaborating to create thoughtful and sustainable transportation 
systems that meet clear financial, operational, and safety objectives. We leverage research and technology, apply advanced analytics, collaborate closely, and 
execute data-driven strategies to reach intuitive, innovative solutions. Our core values lead the way.  
 
The approach and methodology for the Doucet Road Sidewalks Project is established from our staff’s experience: 

• Implementing LADOTD PRR for state highways. 
• Designing bicycle/pedestrian facilities based on national/state guidelines. 
• Preparing preliminary and final design plans for roadway corridor projects.  

Bonton Associates has extensive experience with implementing state (LADOTD) and local guidelines/regulations (Baton Rouge DTD/MOVEBR) to deliver 
successful planning and design projects. The firm leverages excellent experience and core values to complete a range of transportation projects for LADOTD, 
Baton Rouge Department of Transportation, and others that include:  

• Roadway PRR Projects:  
− Complete Streets Planning and Design  
− Pedestrian Facility Design  
− ADA Compliance and Integration  
− Access Management and Safety Improvements  
− Transportation planning for roadway capacity improvements, intersection design, roundabout, corridor connectivity  
− Roadway Design and Corridor Modeling  
− Intersection and Roundabout Design  

 
Scope Understanding and Alignment  
The Bonton Team recognizes and accepts that our responsibility as engineers is to deliver solutions to our state’s pedestrian, bicycle, and roadway 
infrastructure challenges. Our team understands the LADOTD design process to effectively deliver this project to meet the Department’s objectives. 
Bonton Associates stands ready to serve as the Department’s partner and advocate for aligning with and delivering on the objectives to restore and 
improve our community’s roadway network.  
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STAGE 3: DESIGN 

DESIGN PHASES  
Following Notice to Proceed, Bonton Associates will prepare preliminary and final 
design plan deliverables based on the following design process:  

Pre-Design Conference. The project team will conduct and/or participate in the Pre-
Design Conference to discuss such details of the project as scope, team members, 
estimated construction costs, right-of-way details, environmental considerations, 
permitting requirements, maintenance of traffic/sequence of construction, value 
engineering considerations, road design criteria, utilities, and project scheduling.  

Topographic Survey and Maps. Sigma Consulting Group will perform all services 
required to make a complete topographic survey, in English units of measure, as 
required for the proper design and layout of the Project. Sigma will comply with 
LADOTD requirements, as specified in the current edition of the Department’s 
Location and Survey Manual. In addition to the topographic survey, Sigma will also 
prepare the following deliverables in compliance with LADOTD Location and Survey 
Manual for the property survey and right-of-way maps.  

• Base Right-of-Way Maps: Prepared and submitted at the 60% design submittal to be reviewed by the LADOTD Project Manager. 
• Final Right-of-Way Maps: Revisions will be made to be Base Right-of -Way Maps and incorporated into the Final Right-of-Way Maps. All supporting 

documentation and files, including the LADOTD COGO, program inputs for LADOTD Real Estate, and Title Research Report will also be provided.  
• Title Take-Offs  

SIGMA SURVEY EQUIPMENT SIGMA COMPUTER SOFTWARE 
• Leica GS18 GPS Rover Units with CS20 Controllers (2) 
• Trimble R12 GPS Units with Controllers (4) 
• Trimble SX-10 Scanner/Total Station (1) 
• Leica TS15 Robotic Total Station (1) 
• Leica TS16 Robotic Total Station (1) 
• Leica Sprinter Digital Levels (1) with Digital Level Rods (4) 
• Pentax Conventional Level (1) 
• Magnetic locators (4) 
• Yamaha Viking Three-Seat UTV with Winch System (1) 
• Full-size 4WD survey trucks with hard shells and survey equipment (2) 
• Pull behind flatbed trailers (2) 
• Four-wheeled ATV (1) 
• 10’ skiff (1) 
• Surface Pro Laptop with Applicable Surveying Software (1) 
• RD8100 Utility Locator System (1) 
• Leica GPR Unit DS2000 (1) 

• Bentley MicroStation with InRoads Survey 
• ProjectWise w/DOTD Access 
• Altiva CadConform (4 licenses) 
• Autodesk Civil 3D 2018-2024 (28 licenses) 
• Raster Design 2018-2024 (28 licenses) 
• ArcView GIS /Spatial Analyst (1 license) 
• Leica Infinity GPS/TPS  
• Global Mapper version 20 (4 licenses) 
• Microsoft Office 365: Word, Excel, Outlook, SharePoint, Teams 
• Trimble Business Center 
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Preliminary Plans. Bonton Associates will prepare the preliminary plans in compliance with appropriate national and LADOTD design guidelines. The project 
team may comply with milestone schedule – as described in Chapter 1 (Figure 1-03) of the LADOTD Road Design Manual – and include the following sheets: 
(schedule may adjust based on scope and/or LADOTD Project Manager recommendation): 

• 30% Preliminary: Includes Title Sheet, Preliminary Typical Sections, and Plan and Profile Sheets with Existing Topography. 
• 60% Preliminary: Includes Title Sheet, Preliminary Typical Sections, Horizontal and Vertical Alignments, Geometric Details, Hydraulic Design (if 

needed), Plan and Profile Sheets, and Cross Sections.  
• 95% Preliminary (Plan-In-Hand): Includes Title Sheet; Preliminary Typical Sections, Horizontal and Vertical Alignments, Geometric Details; Hydraulic 

Design (if needed); Plan and Profile Sheets; Preliminary Sequence of Construction; Cross Sections, Summary of Estimated Quantities (Pay Items Only); 
Utility Coordination; Plan-In-Hand Coordination; and Preliminary QA/QC Checklist.  

• 100% Preliminary: Includes Plan-In-Hand Comments Response, Preliminary Cost Estimate, 100% Preliminary Plans, Final Right-of-Way Takings 
(Submitted to Location and Survey), and Preliminary QA/QC Checklist. 

Final Plans. After approval of the preliminary plans, Bonton Associates will develop the final plans to include: 
• 60% Final: Includes Final Typical Sections for review and approval, Final Drainage Design (if needed), and 60% Final Design Plans. 
• 95% Final (Advanced Check Prints): Includes 95% Final Plans, Revised Preliminary Cost Estimate, Final QA/QC Checklist, and Constructability Review 

Form  
• 98% Final: Includes 98% Final Plans, Final Cost Estimate, and Special Provisions. 
• 100% Final: Includes signed and sealed Final Plans, Specifications, Final Cost Estimate, Final Constructability Form, and Final QA/QC Checklist. 

 
 
STAGE 5: CONSTRUCTION 

The Bonton Team will support the Department through the Construction Phase with performing the following tasks: 
• Review and address all Requests for Information from the LADOTD’s Construction Contractor that concern plan/specification clarity or plan/specification 

error. 
• Provide construction on-call support (as needed).  
• Assist the LADOTD with information meetings with the Contractor (as needed). 
• Respond to and deliver requested minor design changes and plan/specification corrections. 
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19. 

Workload: For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 
List only the portion of the fees attributable to firms on the team.  

Firm(s) 
All firms must be represented  
in this table 

Past Performance 
Evaluation 
Discipline(s) * 

Contract Number and 
State Project Number Project Name 

Remaining 
Unpaid 
Balance** 

Bonton Associates Road Contract 4400019010 / 
State Project H.010116.5 

LA 1088: Soult and Trinity Roundabouts  $18,722 

Bonton Associates Road 4400023782 / H.013429.5 Downtown Thibodaux Sidewalks Entity Contract $19,978 
Sigma Consulting Group Surveying 4400023782, H.013429 Entity Contract for Downtown Thibodaux Sidewalks $1,355  
Sigma Consulting Group Road unavailable, H.004791 Belle Chasse Bridge & Tunnel Replacement $5,307  
Sigma Consulting Group Road 4400018646, H.004100 I-10: LA 415 to Essen Lane on I-10 and I-12 $967,189  
Sigma Consulting Group Road 4400019379, H.013797 LA 30: EBR PL - I-10 (Environmental Assessment) $86,020  
Sigma Consulting Group Road 4400019010, H.010652 LA 73: US 61 (Airline) – Essen Lane $1,533  
Sigma Consulting Group Road 4400019010, H.010116 LA 1088: Soult and Trinity Roundabouts $73,277  
Sigma Consulting Group Road 4400024084, H.009300 CMAR Contract for Hooper Road Widening (LA 3034 - LA 37)  $143,130  
Sigma Consulting Group Bridge 4400019338 Rural Bridge Replacement Initiative Phase II (South)   
Sigma Consulting Group Bridge H.012061 LA 1 $1,673  
Sigma Consulting Group Bridge H.012565 LA 963 $36,217  
Sigma Consulting Group Bridge H.012891 LA 300 $22,477  
Sigma Consulting Group Bridge H.014213 LA 700 $42,728  
Sigma Consulting Group Bridge H.014215 LA 20 $88,126  
Sigma Consulting Group Bridge H.014216 LA 682 $84,215  
Sigma Consulting Group Bridge H.014241 LA 10 $19,586  
Sigma Consulting Group Bridge H.014251 LA 422 $42,642  
Sigma Consulting Group Bridge H.014252 LA 1054 $16,346  
Sigma Consulting Group Bridge H.014253 LA 421 $17,576  
Sigma Consulting Group Bridge H.014254 LA 955 $83,986  
Sigma Consulting Group Bridge H.014256 LA 952 $79,192  
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19. 

Workload: For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 
List only the portion of the fees attributable to firms on the team.  

Firm(s) 
All firms must be represented  
in this table 

Past Performance 
Evaluation 
Discipline(s) * 

Contract Number and 
State Project Number Project Name 

Remaining 
Unpaid 
Balance** 

Sigma Consulting Group Bridge H.014257 LA 68 $78,944  
Sigma Consulting Group Bridge H.014276 LA 975 $1,220  
Sigma Consulting Group Bridge H.014278 LA 85 $16,622  
Sigma Consulting Group Bridge H.014279 LA 35 $47,859  
Sigma Consulting Group Bridge 4400025041 IIJA Off-System Bridge Program, District 62   
Sigma Consulting Group Bridge H.015429 Carroll Avenue Over Colyell Creek $112,520  
Sigma Consulting Group Bridge H.015430 Hood Road Over Colyell Creek $126,100  
Sigma Consulting Group Bridge H.015431 Sawmill Road Over Creek $131,920  
Sigma Consulting Group Bridge H.015432 M. Williams Road Over Spring Creek $135,800  
Sigma Consulting Group Bridge H.015433 George Jenkins Road Over Barrys Creek $131,920  
Sigma Consulting Group Bridge H.015434 Mitch Road Over Peters Creek $130,756  
Sigma Consulting Group CE&I/OV 4400004666, H.002868 Ambassador Caffery & US 90 Interchange Construction Support $46,073  
Sigma Consulting Group CE&I/OV 4400019680, H.013897 Owner Verification Services For College Drive Flyover Ramp I-10/I-

12 West 
$41,949  

Sigma Consulting Group Environmental 4400008711, H.004526 Leeville - Golden Meadow (Ph. 2 Permits) $208,738  
Sigma Consulting Group Other (SUE) 4400019183, H.001711 Saline Bayou Relief & Mill Cr. Brs., Water Lines Locate & Design $77,678  
 
* The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and 
Other (please specify). If a firm has more than one past performance evaluation discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per evaluation 
discipline.  
 ** Round to the nearest dollar. Do not round to the nearest thousands. If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column. NOTE: ALL 
FIRMS MUST BE REPRESENTED IN THIS TABLE. LEAVING THE “REMAINING UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.  
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20. Certifications/Licenses: If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 

Bonton Associates: 
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21. QA/QC Plan and/or Work Plan: If the advertisement requires submission of a QA/QC plan, include them here. Otherwise, leave this section blank. If a QA/QC plan is 
included in this section and was not required by the advertisement, it will be redacted.  
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22. Sub-consultant information: If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this 
section blank. 

Firm Name  
(Name must match as registered with 
Louisiana’s Secretary of State) 

Address Point of Contact and email 
address Phone Number 

Sigma Consulting Group, Inc. 10305 Airline Highway 
Baton Rouge, LA 70816 

Robert Lear, Jr, PE, LSI 
rlear@sigmacg.com 

225-298-0800 (office) 
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LOCATION 
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23. Location: If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. 
Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the advertisement. 

 
 




