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DOTD FORM: 24-102          (Revised January 1, 2023) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 

through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 

INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 

 

 

IDIQ CONTRACT FOR PROFESSIONAL BOUNDARY 

SURVEYING SERVICES DISTRICTS 02, 61, AND 62 

2. Contract Number(s) as shown in the advertisement 

 
4400027919 

3. State Project Number(s), if shown in the advertisement 

 
N/A 

4. Prime consultant name (name must match as registered with the 

Louisiana Secretary of State where such registration is required 

by law) 

All South Consulting Engineers, LLC 

 
5. Prime consultant license number  (as registered with the Louisiana 

Professional Engineering and Land Surveying Board (LAPELS) if 

registration is required under Louisiana law) 

Louisiana Survey License VF.0000730 

6. Prime consultant mailing address 

 
652 Papworth Avenue, Metairie, Louisiana 70005 

7. Prime consultant physical address (existing or to be established, if 

location is used as an evaluation criteria) 

 

652 Papworth Avenue, Metairie, Louisiana 70005 

8. Name, title, phone number, and email address of prime consultant’s 

contract point of contact 

 

John S. Teegarden, PLS, Vice President 

504-322-2783 

jteegarden@ascellc.com  

9. Name, title, phone number, and email address of the official with 

signing authority for this proposal 

 

John S. Teegarden, PLS, Vice President 

504-322-2783 

jteegarden@ascellc.com  
  

mailto:jteegarden@ascellc.com
mailto:jteegarden@ascellc.com
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10. This is to certify that all information contained herein is accurate and true, and that the team 

presently has sufficient staff to perform these services within the designated time frame.  By 

submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 

will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 

certifies and agrees that the following information is correct: In preparing its response, the 

proposer has considered all proposals submitted from qualified, potential subcontractors and 

suppliers, and has not, in the solicitation, selection, or commercial treatment of any 

subcontractor or supplier, refused to transact or terminated business activities, or taken other 

actions intended to limit commercial relations, with a person or entity that is engaging in 

commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 

accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 

person or other entity for reporting such refusal, termination, or commercially limiting actions.  

DOTD reserves the right to reject the response of the bidder or proposer if this certification is 

subsequently determined to be false, and to terminate any contract awarded based on such a 

false response. 

 

 

 

 

 

______________________________________ 

Signature above shall be the same person listed 

in Section 9: 

 

October 12, 2023 _______________________ 

Date:  

 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 

advertisement, indicate which firm(s) will be used to meet the DBE goal 

and each firm(s)’ percentage. 

Firm(s): NA                                                             Firm(s)’ %: NA 
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12. Past Performance Evaluation Discipline Table: 

As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100% for each past 

performance evaluation discipline, as well as the overall total percent of the contract. 

 

The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, 

Planning, Right-of-Way, CPM, ITS, Appraiser and Other (please specify).   

 

Sub-consultants are not allowed to be used for this proposal. Fill in the table by identifying only those evaluation disciplines consistent with the approach 

and methodology proposed in Section 18 of the DOTD Form 24-102*, and the percentage of work in each past performance evaluation discipline to be 

performed. The percentage estimated for each evaluation discipline is for evaluation purposes only and will not control the actual performance or payment 

of the work. 

(Add rows as needed) 

Evaluation Discipline(s) % of Overall Contract 

Survey 50% 

Right-of-Way 50% 
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13. Firm Size: 

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and 

the total number of personnel within the firm that could provide support, if needed.  If a specialized job classification is required and not included on 

the DOTD job classification list, specify “Other (please specify)” and include the classification title inside the parentheses.  

The DOTD Job Classification(s) to be used can be found at the following link: 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf  

Firm name DOTD Job Classification 

Number of 

personnel committed 

to this contract 

Total number of  personnel 

available in this DOTD Job 

Classification       (if needed) 

All South Consulting Engineers, LLC Accountant  1 

All South Consulting Engineers, LLC Administrative  1 

All South Consulting Engineers, LLC CADD-Operator 1 8 

All South Consulting Engineers, LLC Clerical  8 

All South Consulting Engineers, LLC Engineer Intern  4 

All South Consulting Engineers, LLC Inspector  8 

All South Consulting Engineers, LLC Inspector Certified  3 

All South Consulting Engineers, LLC Party Chief 1 2 

All South Consulting Engineers, LLC Professional  4 

All South Consulting Engineers, LLC Project Office Manager  1 

All South Consulting Engineers, LLC Principal 1 3 

All South Consulting Engineers, LLC Rodman  3 

All South Consulting Engineers, LLC Supervisor-Eng  11 

All South Consulting Engineers, LLC Surveyor 1 2 

(Add rows as needed) 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf
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14. Organizational Chart: 

 

  

 

IDIQ Contract for Professional Boundary Surveying Services 

Districts 02, 61 and 62 

John Teegarden, P.L.S., Professional Land Surveyor 

LA Registered Professional Land Surveyor 

Taylor Casteigne, P.L.S., Professional Land Surveyor 

LA Registered Professional Land Surveyor 

Lyle Langley 

Survey Party Chief 

Scott Breidenstein 

CADD Operator 

 

PRIME CONSULTANT 

All South Consulting Engineers, LLC 
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15. Minimum Personnel Requirements: 

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel 

Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. 

discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil 

if meeting that MPR.  

MPR No. 
Do not insert 

wording  

from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 

unless specifically allowed by Attachment B of the 

advertisement) 

Firm employed by 

Type of license and 

discipline meeting MPR/ 

certification & number 

(Ex: PE #  - Civil) 

 

State 

of 

license 

License / 

certification 

expiration date 

1 John S. Teegarden, PLS 

 

P.L.S. – LA License 

No. 4635 
LA 3/31/2025 

2 John S. Teegarden, PLS 

 

P.L.S. – LA License 

No. 4635 
LA 3/31/2025 

3      

4      
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16. Staff Experience: 

Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal.  Résumés of personnel not 

identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated.  Résumés should be limited to 2 pages per 

person.  Any certificates required by the advertisement are to be placed in Section 20. 

Firm employed by     All South Consulting Engineers, LLC  

Name John S. Teegarden, P.L.S. Years of relevant experience with this employer 9 

Title Vice President/ Sr. Professional Land Surveyor Years of relevant experience with other employer(s) 25 

Degree(s) / Years / Specialization International Correspondence School, 2-year Surveying and Mapping Course 

Active registration number / state / expiration date 4635 / Louisiana / 03/31/25 

2782 / Mississippi / 12/31/23 

Year registered 1990 Discipline Professional Land Surveyor  

Contract role(s) / brief description of responsibilities Senior Professional Land Surveyor  

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/15 – 06/20 

Breakwater Drive Improvements New Orleans, Louisiana: Mr. Teegarden and his crew conducted a topographic survey for 

Breakwater Drive in New Orleans. He was tasked with identifying the scope of damaged elements inside the footprint of 

Breakwater Drive, while highlighting the facility’s history and cultural significance, as well as its pre-storm conditions and full 

description. From this survey All South identified additional facilities not directly within the footprint of the breakwater but that 

depend on it for protection (includes marinas, restaurants/vendors, housing, yacht clubs, a lighthouse, fishing piers, and more) 

and were able to provide cost estimates for the demolition and repairs of the damaged elements in the area. 

05/19 – 07/20 

RR017 and RR019 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Teegarden gave direction and 

instructions for the field crews to perform topographic surveys for full reconstruction street projects located in the Dixon area 

in the city of New Orleans. These surveys were prepared in accordance with the DPW 2015 Road Design Manual.   

07/19 – 07/20 

RR016 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Teegarden gave direction and instructions 

for the field crews to perform topographic surveys for full reconstruction street projects located in the BW Cooper area in the 

city of New Orleans. These surveys were prepared in accordance with the DPW 2015 Road Design Manual. 

04/20-09/20 

RR3 - Gentilly Terrace North Group B New Orleans, Louisiana: Mr. Teegarden supervised All South’s field crews providing 

topographic survey for full reconstruction design in the Gentilly Terrace area of the City of New Orleans. These surveys were 

prepared in accordance with the DPW 2015 Road Design Manual. 

04/20-10/20 

RR203 – RR03 Gentilly Terrace South Group K New Orleans, Louisiana: Mr. Teegarden provided supervision and 

instruction for the field crews providing topographic surveys in the Gentilly Terrace South area, these surveys covered areas that 

would require full reconstruction and some with paving only. These surveys were prepared in accordance with the DPW 2015 

Road Design Manual. 

11/19-04/20 

RR053 – Gentilly Terrace Group C New Orleans, Louisiana: All South’s field crews under the direction of Mr. Teegarden 

provided topographic surveys for full reconstruction in Gentilly Terrace area. These surveys were prepared in accordance with 

the DPW 2015 Road Design Manual. 

04/18 – 03/19 40 Arpent Canal Levee Walk and Cycling Path and Pedestrian Bridge St. Bernard Parish, Louisiana: Mr. Teegarden and 
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his team conducted a topographic survey along the 40 Arpent Levee in St. Bernard parish for the design of a walk and bike path. 

RTK GPS was used to locate improvement and take cross sections along the proposed survey route. The area surveyed began at 

the St. Bernard/Orleans parish line and continued southeasterly to Paris Road. 

01/18 – 08/18 

Rosethorne Path – LA 45 Lafitte, Louisiana: Mr. Teegarden and his team conducted a topographic survey along the route of a 

proposed walk and bike path along LA Hwy 45 in the Lafitte area. RTK GPS and robotic total stations were used to located 

improvements, utilities and take cross sections along the survey route.  

04/17 – 05/17 

Reynes Street Topographic Survey New Orleans, Louisiana: Mr. Teegarden and his staff provided a topographic survey of 

Reynes Street from South Claiborne Avenue to Florida Avenue in the City of New Orleans. This survey extended from right of 

way to right of way and was delivered on plan and profile sheets showing drainage and sewer and existing roadway conditions. 

07/18 – 10/18 

LA Highway 23 Topographic Survey, Plaquemines Parish, Louisiana: Mr. Teegarden supervised field crews performing a 

full topographic survey of approximately 6,000 feet of LA Hwy. 23 for the design of a bridge to span the Mid-Barataria Sediment 

Diversion Channel. This survey extended from right of way to right of way. 

09/13-09/14 

South Kenner Avenue Roadway Rehabilitation Jefferson Parish, Louisiana: Mr. Teegarden managed survey project by 

instructing field crews, reviewing field data, analysis of boundary data collected to set up existing rights-of-way and perform 

QA/QC review of work at the completion of the project. 

03/04-07/05 
Louisiana DOTD SP 063-02-0048 LA 18 4th Street Extension Jefferson Parish, Louisiana: Mr. Teegarden prepared property 

map and right of way maps for the project. 

06/12-06/13 

FEMA Recovery Roads Program (Pines Village) New Orleans, Louisiana: Mr. Teegarden supervised multiple field crews 

providing topographic surveys for street, water, sewer, and drainage system repairs from damage caused by Hurricane Katrina. 

This project included +/- 75,600 ft of streets. 

11/11-11/12 

FEMA Recovery Roads Program (Viavant–Lake Catherine) New Orleans, Louisiana: Mr. Teegarden supervised and 

provided instructions to survey crews performing topographic surveys for road, water, and drainage system repairs as a result of 

Hurricane Katrina. This project included +/- 11.200 ft of roadway.  
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Firm employed by     All South Consulting Engineers,  LLC 

Name Taylor Casteigne, PLS Years of relevant experience with this employer 3 

Title Professional Land Surveyor Years of relevant experience with other employer(s) 4 

Degree(s) / Years / Specialization Bachelor of Science / 2019 / Geomatics 

Active registration number / state / expiration date 5291 / Louisiana / 3/31/2025 

Year registered 2022 Discipline Professional Land Surveyor 

Contract role(s) / brief description of responsibilities Professional Land Surveyor 

Experience dates  Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/20 – 08/20 

RR203 – RR03 Gentilly Terrace South Group K New Orleans, Louisiana: Mr. Casteigne performed full topographic survey 

services for the purpose for the design and construction of street improvements including all subsurface utilities in accordance 

with department standards. This included performing the necessary field work for the survey, then processing the data into a 

useable format. Once the data was in a useable format it is imported into Auto CAD, where the data is used to build a TIN 

surface. With this surface cross sections are generated over the required areas based on the scope. Contours are then generated 

showing lines of constant elevation. The budget for the project was tracked daily ensuring that the survey was completed on 

time and under budget. This included placing LA One Call tickets, giving field crews the list of tasks needed to complete the 

project, and ensuring the project was completed in an orderly fashion. 

06/20 – 08/20 

Savanne Road Drainage Improvements Houma, Louisiana: Mr. Casteigne performed full boundary surveying services for 

the acquisition of a servitude by Terrebonne Parish for drainage Improvements. This included performing the necessary field 

work for the survey, then processing the data into a useable format. Once the data was in a useable format it is imported into 

Auto CAD where a boundary map could be prepared. 

07/20 – 07/20 

St. Louis Canal Rd Houma, Louisiana: Mr. Casteigne performed full boundary surveying services for the acquisition of a 

servitude by Terrebonne Parish for drainage Improvements. This included performing the necessary field work for the survey, 

then processing the data into a useable format. Once the data was in a useable format it is imported into Auto CAD and have a 

boundary map prepared. 

07/20 – 08/20 

Lakeview Terrace South Group B New Orleans, Louisiana: Mr. Casteigne performed full topographic survey and CAD 

services, including all subsurface utilities in accordance with department standards for the design and construction of street 

improvements. This included performing the necessary field work for the survey, then processing the data into a useable format. 

Once the data was in a useable format it is imported into Auto CAD, where the data is used to build a TIN surface. With this 

surface cross sections are generated over the required areas based on the scope. Contours are then generated showing lines of 

constant elevation. The budget for the project was tracked daily ensuring that the survey was completed on time and under 

budget. This included placing LA One Call tickets, giving field crews the list of tasks needed to complete the project, and 

ensuring the project was completed in an orderly fashion.  

10/19 – 11/19 
Pontchartrain Park Groups B, C, and D New Orleans, Louisiana:Mr. Casteigne performed full topographic surveying 

including all subsurface utilities in accordance with department standards of over 15,000 linear feet of roadway as part of the 
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City’s FEMA funded Capital Improvement Program. This included performing the necessary field work for the survey, then 

processing the data into a useable format. Once the data was in a useable format it is imported into Auto CAD, where the data 

is used to build a TIN surface. With this surface cross sections are generated over the required areas based on the scope. Contours 

are then generated showing lines of constant elevation. The budget for the project was tracked daily ensuring that the survey 

was completed on time and under budget. This included placing LA One Call tickets, giving field crews the list of tasks needed 

to complete the project, and ensuring the project was completed in an orderly fashion.  

11/20 – 12/20 

Privateer Boulevard Lafitte, Louisiana: Mr. Casteigne performed full topographic survey and CAD services, including locating  

all subsurface utilities in accordance with department standards for the design and construction of drainage improvements along 

the northern 8,800ft of Privateer Boulevard. This included performing the necessary field work for the survey, then processing 

the data into a useable format. Once the data was in a useable format it is imported into Auto CAD, where the data is used to 

build a TIN surface. With this surface cross sections are generated over the required areas based on the scope. Contours are then 

generated showing lines of constant elevation. The budget for the project was tracked daily ensuring that the survey was 

completed on time and under budget. This included placing LA One Call tickets, giving field crews the list of tasks needed to 

complete the project, and ensuring the project was completed in an orderly fashion.  

  



Page 11 of 29 

All South Consulting Engineers, LLC 
 

Firm employed by     All South Consulting Engineers, LLC  

Name Lyle Langley  Years of relevant experience with this employer 9 

Title Resident Inspector, Field Supervisor  Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization Certificate of Completion / 1991-1992 / Coastal College 

Active registration number / state / expiration date SOWELA Technical Community College 

Drafting January 2012 – May 2012 & August 2004 - May 2005 

Year registered  Discipline  

Contract role(s) / brief description of responsibilities Survey Party Chief  

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/18 – 08/18 

Upper LA 45 Basin Tidal Surge Protection, Lafitte Area Independent Levee District, Lafitte, Louisiana: Mr. Langley provided 

a topographic survey of a proposed route for approximately three miles of new levee and floodwalls to provide protection against 

tidal surge in the upper area of Lafitte, Louisiana along LA Hwy. 45. 

04/18 – 03/19 

40 Arpent Canal Levee Walk and Cycling Path and Pedestrian Bridge, St. Bernard Parish, Louisiana: Mr. Langley assisted 

with the topographic survey along the 40 Arpent Levee in St. Bernard parish for the design of a walk and bike path. RTK GPS 

was used to locate improvement and take cross sections along the proposed survey route. The area surveyed began at the St. 

Bernard/Orleans parish line and continued southeasterly to Paris Road. 

01/18 – 08/18 

Rosethorne Path – LA 45 Lafitte, Louisiana: Mr. Langley led a field crew in conducting a topographic survey along the route 

of a proposed walk and bike path along LA Hwy 45 in the Lafitte area. RTK GPS and robotic total stations were used to located 

improvements, utilities and take cross sections along the survey route 

04/17 – 05/17 

Reynes Street Topographic Survey, New Orleans, Louisiana: Mr. Langley led the field crew on a topographic survey of 

Reynes Street from South Claiborne Avenue to Florida Avenue in the City of New Orleans. This survey extended from right of 

way to right of way and was delivered on plan and profile sheets showing drainage and sewer and existing roadway conditions. 

7/18 – 10/18 

LA Highway 23 Topographic Survey, Plaquemines Parish, Louisiana: Mr. Langley and his field crew performed a full 

topographic survey of approximately 6,000 feet of LA Hwy. 23 for the design of a bridge to span the Mid-Barataria Sediment 

Diversion Channel. This survey extended from right of way to right of way. 

06/15 – 06/20 

Breakwater Drive Improvements New Orleans, Louisiana: Mr. Langley was part of a team tasked to conduct a topographic 

survey for Breakwater Drive in New Orleans. As the Survey Party Chief,  he assisted in identifying the scope of damaged 

elements inside the footprint of Breakwater Drive, while highlighting the facility’s history and cultural significance, as well as 

its pre-storm conditions and full description. From this survey, All South identified additional facilities not directly within the 

footprint of the breakwater but that depend on it for protection (includes marinas, restaurants/vendors, housing, yacht clubs, a 

lighthouse, fishing piers, and more) and were able to provide cost estimates for the demolition and repairs of the damaged 

elements in the area. 
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05/19 – 07/19 

RR017 and RR019 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Langley was part of a field crew 

tasked to perform topographic surveys for full reconstruction street projects located in the Dixon area in the city of New Orleans. 

These surveys were prepared in accordance with the DPW 2015 Road Design Manual. 

07/19 – 07/19 

RR016 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Langley was part of a field crew tasked to 

perform topographic surveys for full reconstruction street projects located in the BW Cooper area in the city of New Orleans. 

These surveys were prepared in accordance with the DPW 2015 Road Design Manual. 

08/17 – 10/17 
Donaldsonville Drainage Improvements, Ascension Parish, Louisiana: Mr. Langley conducted the field survey used to 

prepare the right of way plats for the project. 

02/17 – 07/17 
Jean Lafitte Parkway Drainage Improvements, St. Bernard Parish, Louisiana: Mr. Langley performed the boundary and 

topographic survey needed for this project. 

04/15 – 05/15 
Villas of Laketown ALTA/NSPS Land Title Survey, Jefferson Parish, Louisiana: Mr. Langley performed the boundary 

survey for this project. 

03/18 – 10/18 
Boundary and Resubdivision Survey for 919 Erato Street, Orleans Parish, Louisiana: Mr. Langley performed the 

boundary survey for this project. 
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Firm employed by     All South Consulting Engineers, LLC  

Name Scott Breidenstein Years of relevant experience with this employer 4 

Title CADD Technician Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization Technical Diploma/ 2020/ L. E. Fletcher Technical Community College 

Active registration number / state / expiration date  

Year registered  Discipline  

Contract role(s) / brief description of responsibilities CADD Operator 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/19 – Ongoing 

St. Roch New Orleans, Louisiana: Mr. Breidenstein prepared survey baseline drawings, topographic plan sheets and profiles 

depicting the existing underground utilities for the St. Roch project. These surveys depicted the elevations of the streets to show 

centerline, median and gutter line profiles, for both the northbound and southbound lanes. Utility information was researched 

and observed to show the areas in need of repair or replacement of major drainage, sewer and water lines. Also included were 

right-of-way lines, apparent lot lines, 3D surface, and cross sections. Mr. Breidenstein was also involved in the design phase of 

this project. Coordinating with engineers and consultants to prepare drawings depicting the proposed new roadway, elevations, 

cross sections, new subsurface drainage, sewerage and water for approximately 3959’ of roadway and sidewalks. This project 

also conformed to Orleans Parish DPW standards. 

08/20 – Ongoing 

Lake Vista New Orleans, Louisiana: Mr. Breidenstein prepared survey baseline drawings, topographic plan sheets and profiles 

depicting the existing underground utilities for the streets in the Lake Vista project. These surveys depicted the elevations of the 

streets to show centerline and gutter line profiles, the surface created showed the many imperfections and potholing in the streets. 

Utility information was researched and observed to show the areas in need of repair or replacement of major drainage, sewer 

and water lines. Also included were right-of-way lines, apparent lot lines, 3D surface, and cross sections. Mr. Breidenstein was 

also involved in the design phase of this project. Coordinating with engineers and subconsultants to prepare drawings depicting 

the proposed new roadway, elevations, cross sections, new subsurface drainage, sewerage and water for approximately 4900’ of 

roadway and sidewalks. This project also conformed to Orleans Parish DPW standards. 

11/19 – Ongoing 

FEMA Recovery Roads Program (Viavant – Lake Catherine – Venetian Isles) New Orleans, Louisiana: Mr. Breidenstein 

prepared plan surveys for multiple streets in the Viavant-Lake Catherine area. These surveys depicted the elevations of the 

streets to show centerline and gutter line profiles, the surface created showed the many imperfections and potholing in the streets. 

Included in this area were Catherine St, Victoria St, Reynes St., and America St. This project was approximately 1800’ and 

included invert depths for the drainage, sewerage and water underground utilities.  

10/19-06/20 

Breakwater Drive Improvements New Orleans, Louisiana: Mr. Breidenstein prepared survey maps along Breakwater Drive, 

from its intersection with N. Roadway Street to its termination at the point. Baseline maps, plan, profile and cross sections were 

provided to show the existing berms and existing topography of the site. FEMA and CORP permit drawings were also provided 

in this project. Shown in the plans were horizontal and vertical location of existing berms and proposed berms. Mr. Breidenstein 

assisted the project engineer in creation of the new west, north, south and the point berms. Proposed berm plan and profile sheets 

with cross sections showing proposed work were also created by Mr. Breidenstein. 

10/19-07/20 
RR017 AND RR019 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Breidenstein prepared survey 

baseline drawings, topographic plan sheets and profiles depicting the existing underground utilities for the streets in these two 
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project submittals. These surveys depicted the elevations of the streets to show centerline and gutter line profiles, the surface 

created showed the many imperfections and potholing in the streets. Utility information was researched and observed to show 

the areas in need of repair or replacement of major drainage, sewer and water lines. Also included were right-of-way lines, 

apparent lot lines, 3D surface, and cross sections. This project also conformed to Orleans Parish DPW standards. 

10/19-07/20 

RR016 New Orleans Streets Topographic Surveys New Orleans, Louisiana: Mr. Breidenstein prepared survey baseline 

drawings, topographic plan sheets and profiles depicting the existing underground utilities for the streets in this project submittal. 

These surveys depicted the elevations of the streets to show centerline and gutter line profiles, the surface created showed the 

many imperfections and potholing in the streets. Utility information was researched and observed to show the areas in need of 

repair or replacement of major drainage, sewer and water lines. Also included were right-of-way lines, apparent lot lines, 3D 

surface, and cross sections. This project also conformed to Orleans Parish DPW standards. 
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17. Firm Experience: 

 

Firm name All South Consulting Engineers, LLC Past Performance Evaluation Discipline(s)* Survey, Right-of-Way 

Project name LA 45 Upper Tidal Basin Hurricane Protection Firm responsibility (prime or sub?) Prime 

Project number NA Owner’s name Lafitte Area Independent Levee District 

Project location Lafitte, Louisiana Owner’s Project Manager Timothy P. Kerner 

Owner’s address, phone, email 2654 Jean Lafitte Blvd, Lafitte, LA 70067, (504) 233-1109, ycrain@townofjeanlafitte.com  

Services commenced by this firm (mm/yy) 01/18 Total consultant contract cost ($1,000’s) $167 

Services completed by this firm    (mm/yy)  08/18 Cost of consultant services provided by this firm ($1,000’s) $167 

All South provided topographic surveys for this project. It 

consisted of two alignments. The north alignment ran along the 

edge of Bayou Barataria from the northly projection of the end of 

the existing Fisher Basin levee where it intersects LA Hwy 45 

along the southerly bank of Bayou Barataria in a easterly direction 

for 2 miles. The south alignment starts approximately 1,200 feet 

south of LA Hwy. 45 along the Fisher Basin protection levee and 

extends to the east to intersect with the existing Rosethorne Levee. 

These surveys include location of existing improvements within 

the survey route, cross sections, a hydrographic survey along the 

south bank of Bayou Barataria and a magnetometer survey to 

locate existing pipelines. The survey deliverables included plan 

and profile sheets and plotted cross sections. 

All South Staff: John Teegarden, Lyle Langley 

mailto:ycrain@townofjeanlafitte.com
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Firm name All South Consulting Engineer, LLC Past Performance Evaluation Discipline(s)*  Survey, Right of Way 

Project name 40 Arpent Canal Levee Walk and Cycling Path and Pedestrian Bridge Firm responsibility (prime or sub?) Prime 

Project number N/A Owner’s name St. Bernard Parish Government 

Project location St. Bernard Parish, Louisiana Owner’s Project Manager John Lane 

Owner’s address, phone, email 1125 East St. Bernard Highway, Chalmette, LA 70043, (504) 962-9103, jlane@sbpg.net  

Services commenced by this firm (mm/yy) 04/18 Total consultant contract cost ($1,000’s) $36.4 

Services completed by this firm    (mm/yy)  03/19 Cost of consultant services provided by this firm ($1,000’s) $36.4 

All South provided a topographic survey that 

started at the St. Bernard/Orleans Parish line 

and followed the 40 Arpent Canal Levee 

easterly to its intersection with Paris Road. 

The survey limits were from the top bank of 

the 40 Arpent Canal to the floodwall on top of 

the levee. The survey was for the design of a 

path for walking and bicycles. There was a 

second phase to the project that changed the 

route to extend straight from a P.I. of the levee 

approximately 1400 feet west of Parish Road 

and follow the north boundary of the Arlene 

Meraux Elementary School to Parish Road 

and extended the survey limits for 700 feet on 

the eastern side of Paris Road for the design of 

a pedestrian bridge across Parish Road. We 

also prepared a resubdivision plat for the tract 

adjacent to the Arlene Meraux Elementary 

School, so the current landowner could donate 

the property to the parish.  

All South Staff: John Teegarden, Lyle 

Langley  

mailto:jlane@sbpg.net
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Firm name All South Consulting Engineers, LLC Past Performance Evaluation Discipline(s)* Survey, Right of Way 

Project name LA 23 Topographic Survey/Mid-Barataria Sediment Diversion Firm responsibility (prime or sub?) Prime 

Project number N/A Owner’s name Coastal Protection and Restoration Authority 

Project location Alliance, Louisiana Owner’s Project Manager Bradley Barth, P.E. 

Owner’s address, phone, email 150 Terrace Avenue, Baton Rouge, LA 70802 (504) 342-4553 

Services commenced by this firm (mm/yy) 06/17 Total consultant contract cost ($1,000’s) $600 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $737 

 

All South provided a full topographic survey of 

approximately 6,000 feet of LA Hwy. 23 for the 

design of a bridge to span the Mid-Barataria 

Sediment Diversion Channel. This survey 

extended from right of way to right of way. All 

South located all the improvements, visible above 

ground and underground utilities, and cross 

sections taken at 100-foot intervals. The 

deliverables for this project included plan and 

profile sheets and plotted cross sections.  

 

All South Staff: John Teegarden, Taylor 

Casteigne, Lyle Langley, Scott Breidenstein  
  



Page 18 of 29 

All South Consulting Engineers, LLC 
 

Firm name All South Consulting Engineer, LLC Past Performance Evaluation Discipline(s)* Survey, Right of Way 

Project name Breakwater Drive Improvements  Firm responsibility (prime or sub?) Prime 

Project number N/A Owner’s name City of New Orleans 

Project location New Orleans, Louisiana Owner’s Project Manager James Annaccone 

Owner’s address, phone, email 1300 Perdido Street, Ste 6W03, New Orleans, LA 70112, 504-658-8000, jcannaccone2@nola.gov  

Services commenced by this firm (mm/yy) 06/15 Total consultant contract cost ($1,000’s) $649 

Services completed by this firm    (mm/yy)  06/20 Cost of consultant services provided by this firm ($1,000’s) $649 

All South conducted a topographic survey that included cross sections of the existing rock jetty and extending inward to the far edge of Breakwater 

Drive, location of existing utilities and improvements. Standard hydrographic soundings were obtained within Lake Pontchartrain bordering Breakwater 

Drive and extending into the harbor. Side scan sonar imaging was also performed on the Lake side to assist in the location of submerged dolphins, 

pilings, existing boat ramps, the extent of the rock jetties and any other encumbrance that couldn’t otherwise be located with standard soundings. A 

georeferenced 3D image was also generated for easy readability of said submerged objects. It was also used to determine the condition of the boat 

ramps and concrete break-wall. 

All South Staff: John Teegarden, Taylor Casteigne, Lyle Langley, Scott Breidenstein, Lyle Langley,  
  

mailto:jcannaccone2@nola.gov
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Firm name All South Consulting Engineers, LLC Past Performance Evaluation Discipline(s)* Survey, Right-of-Way 

Project name Menard Road Drainage Firm responsibility (prime or sub?) Prime 

Project number N/A Owner’s name Terrebonne Parish Consolidated Government 

Project location Terrebonne Parish, Louisiana Owner’s Project Manager Jeanne Bray 

Owner’s address, phone, email 8026 Main Street, 7th floor, Houma, LA 70360, (985) 873-6720, jbray@tpcg.org  
Services commenced by this firm (mm/yy) 05/18 Total consultant contract cost ($1,000’s) $22 

Services completed by this firm    (mm/yy)  07/18 Cost of consultant services provided by this firm ($1,000’s) $22 

All South provided engineering and land surveying services on this project to address drainage 

issues. A topographic survey was performed along the rear portion of lots fronting Menard Road 

and of a proposed pump station site on the property of Enterprise Marine. Drainage improvements 

were designed and areas where the parish would need to acquire additional right of way were 

identified. All South located the boundaries of the affected properties and prepared right of way 

maps and legal descriptions for the needed parcels. 

 

All South Staff: John Teegarden, Lyle Langley  

mailto:jbray@tpcg.org
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18. Approach and Methodology: 

Provide a description of how the work will be performed and provide the proposed project schedule.  Include any additional information or description 

of unique resources that are planned to be used to produce the deliverables.  Include any proprietary technologies, methods or approaches that will be 

used on this project to improve quality or efficiency.  If the proposal is for an IDIQ contract, the consultant should review the scope of services in 

Attachment A to the advertisement to obtain a general understanding of what a typical task order would entail.  Based upon that understanding, the 

consultant should provide a sample schedule that identifies the major milestones, deliverables, tasks, etc., to demonstrate sufficient understanding of a 

typical task order. The duration of the task order is not required.  This section shall be limited to four pages.  If more than four pages are included, 

all pages after the fourth page will not be evaluated. If the consultant has information it believes is proprietary, label it accordingly. 

 

All South’s proposed Approach and Methodology to provide Property Surveys, Right of Way Maps, and Title Take Offs is summarized in 

the graphic below and detailed more extensively in this Section.    

 

 

 

 

 

 

 

 

 

 

 

Property Survey: Assemble Data 

All South’s plan begins the assemble of data that will help him determine the correct position for each property line along the project. This data may 

consist of, but not limited to, U.S. Government Township plats, U.S. Government field notes, past highway department plans, individual private survey 

plats, subdivision maps, and title take-offs. 

 

The term “Take-Off” is defined as a report of the deed of ownership of the current property owner, and all survey documents, (plats, maps, etc.) 

associated with the current ownership deed. One take-off may be obtained for each parcel, if necessary, to expedite commencement of field work. Title 

Take-Offs are not considered as a part of the title work and may be obtained by the surveyor even if he is not listed on the LADOTD Real Estate 

Section’s approved Title Work Panel list. 

 

Property Survey: Review Title Work 

Occasionally title work shall be performed by a consultant listed on the LADOTD Real Estate Section's approved Title Work Panel List and shall 

consist of obtaining the necessary Title Research Reports. Most often the LADOTD Real Estate Section provides the necessary title research reports. 

 

1) Task Order 
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4) Property Survey: 
Perform Field Survey 

& Prepare the 
Property Survey Map

5) Prepare the Base 
Right of Way Map

6) Apon 
Exceptance By 

DOTD Prepare the 
Final Right of Way 

Map

7) Submit Final 
Right of Way Map 

for Approval

8) Address Review 
Comments

9) Make Final 
Submital



Page 21 of 29 

All South Consulting Engineers, LLC 
 

The term "Title Research Report" is defined as a report of the ownership of the current property owner(s) with addresses, acquisition data, assessment 

and tax information, description of the property, conveyances of full ownership, conveyances of other rights (servitudes, leases, restrictions, etc.), 

existing R/W, recorded plats, and copy of the last acquisition. One Title Research Report shall be obtained for each parcel. 

 

Title Updates - shall consist of obtaining updates of the originally acquired Title Research Reports, if the Reports are more than six months old. These 

updates shall be used in the preparation of the final Right of Way Maps and by the DOTD's Real Estate Section in acquiring title to the property required 

for the construction project.   

 

Property Survey: Perform the Field Survey & Prepare the Property Survey Map 

The Property Survey shall consist of all investigations, studies, and field Property Surveys required for the preparation of the Base Right of Way Map. 

 

The survey control for the Property Survey shall be consistent with the survey control for the topographical survey and shall be based on latest 

established Louisiana State Plane Coordinates at the time of the topographic survey. The surveyor shall accurately show all required improvements on 

the Base and Final Right of Way Map. Where a substantial period of time has passed between the actual ground Property Survey and completion of 

the final map, the surveyor shall perform a visual inspection of the project for changes and certify the map accurately depicts all required improvements 

as of the date of the maps completion. The surveyor should not rely solely on any topographic survey that was previously performed for design purposes 

unless the location of all improvements is confirmed. 

 

The surveyor is to tie any and all evidence of property corners into the project survey line.  He is to decide as to the most correct position of each 

property line. In rare instances it may be necessary to do more extensive title work before determining the correct position of a property line. When 

these conditions occur, the surveyor may then make the decision as to location of the property line based on gathered field information and additional 

title information furnished. The existing right of way may be determined by any one of several different methods although it is most probable that a 

combination of all methods will be used. 

 

Upon completion of the Property Survey, the consultant shall notify the Location and Survey Administrator, in writing, and provide an electronic copy 

of field notes, text file listing coordinates and descriptions of all found monuments, a "PDF" copy of all documents (plats, maps, etc) used to determine 

property line locations and a "PDF" copy of title take-offs or title research reports used to determine property line locations. The consultant shall also 

provide a sketch in MicroStation and "PDF" formats showing all surveyed property lines and existing right of way with ties to the project centerline. 

 

Prepare the Base Right of Way Map 

The Base R/W Map shall show the adopted project centerline, all existing R/W, limits of construction, appropriate topography (residences, commercial 

buildings, structures, etc.), parcel line locations and ownerships, and required taking lines, with ties to the adopted project centerline. Individual parcel 

metes and bounds and precise area calculations are not required at this time, however, the approximate area of each required parcel and remaining area 

shall be determined and shown on the Base Map.  These Maps shall be in the same standard format and shall form the basis for the Final R/W Map. 

Specifically, this work shall be performed in accordance with all principles and objectives set forth in the latest issue of the DOTD’s Location and 

Survey Manual Addendum A. For purposes of a joint review meeting, the Base R/W Map shall be furnished at approximately 60% completion and 

reviewed by a DOTD Team. 
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Prepare Final Right of Way Map 

The Final R/W Map preparation shall include all activities necessary to complete the Final R/W Map and shall be performed in accordance with the 

requirements specified in the latest issue of the DOTD’s Location and Survey Manual Addendum A. The Final R/W Map shall be the Base R/W Map 

as described above, and shall also include all revisions recommended by the Joint Review Team, parcel metes and bounds, parcel acquisition blocks, 

parcel areas, remaining areas, Lambert coordinates on project centerline at each end of each map sheet and P.C.’s, P.I.’s and P.T.’s of project centerline 

curves. 

 

Final Right of Way Map deliverables shall be: 

1. The original matte films. 

2. MicroStation DGN file of the Right of Way Map. 

3. PDF Copy of the Final Right of Way Map named “H.XXXXXX_FINAL ROW Map_yymmdd.PDF” 

4. PDF copy of each required Full Title Research Report with affected Parcel Numbers listed in the upper right hand corner. Named 

H.XXXXXX_Parcel X.PDF”. 

5. ASCII file containing the DOTD COGO program input commands for creating parcel descriptions suitable for use by the DOTD’s Real Estate 

Section, named “H.XXXXXX.IN” 

Electronic files shall be submitted in Microsation .dgn and InRoad formats. 

A draft project schedule is included below. A sample construction execution date of October 12, 2023 was used for scheduling purposes.  This date has 

been randomly selected and is not related to this contract’s actual project start date. 
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19. Workload: 

For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 

contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the 

following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 

2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  

3) the work has not yet been performed and invoiced; and 

4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 

List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 

TABLE 

Past Performance 

Evaluation 

Discipline(s) * 

Contract Number and State 

Project Number 
Project Name  

Remaining 

Unpaid 

Balance** 

    NA 

     

     

     

     

(Add rows as needed)                     DO NOT SUM 

* The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, 

Planning, Right-of-Way, CPM, ITS, Appraiser and Other (please specify).  If a firm has more than one past performance evaluation discipline for any 

single project, the firm can use multiple rows to express the remaining unpaid balance per evaluation discipline. 

 

** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in 

the Remaining Unpaid Balance column.  NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING 

UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.  
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20. Certifications/Licenses: 

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 

John S. Teegarden, PLS, Professional Land Surveyor  

 ATSSA Traffic Control Supervisor 

 
TASA Flagger 
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Taylor Casteigne, P.E., Professional Engineer  

 

 ATSSA Traffic Control Technician 

 
ATSSA Flagger  ATSSA Traffic Control Supervisor   
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Lyle Langley, Survey Party Chief 

ATSSA Flagger  

 

ATSSA Traffic Control Technician 

 
ATSSA Traffic Control Supervisor   
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21. QA/QC Plan: 

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this 

section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information:  

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 

Firm Name  

(Name must match as registered with 

Louisiana’s Secretary of State) 

Address Point of Contact and email address Phone Number 

    

    

    

(Add rows as needed) 
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23. Location: 

If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing 

so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the advertisement. 




